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Appendix A- DEVICE 2F171 CH-53E  Aircrew Procedures Trainer (APT) 

 
1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
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1. Trainer Description 
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4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
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8. JANITORIAL REQUIREMENTS 

 
Appendix C- DEVICE 15F16 E2C DISTRIBUTED READINESS TRAINER (EDRT) 
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 

 
Appendix D- 2F178 EA-6B WEAPONS SYSTEMS TRAINER (WST) 
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 

 
Appendix E - 2F199 KC130J WST 
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1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
 

Appendix F- 2F193A FA-18 TACTICAL OPERATIONAL FLIGHT TRAINER (TOFT)  
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
 

Appendix H- 2F193B FA-18 D TOFT 
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
 

Appendix J- 2C85 E-2 and C-2 RECONFIGURABLE FLIGHT TRAINING DEVICE (RFTD) 
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
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Appendix K- 2F200 MV-22 CONTAINERIZED FLIGHT TRAINING DEVICE (CFTD) 
 

1. Trainer Description 
2. Functional Description 
3. ILLUSTRATIONS 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 

 
Appendix L- 2F201 FA-18 TOFT 134 

 
1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 

 
Appendix M- 2F201 FA-18 TOFT 135 

 
1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 

 
 

Appendix P- 2H163 P-3 Aircrew Tactical Team Trainer (PACT3)   
 

1. Trainer Description 
2. Illustrations 
3. MISSION ESSENTIAL SUBSYSTEM MATRIX (MESM) 
4. CONTRACTED TRAINING TIME (CTT) 
5. AIRCRAFT COMMON EQUIPMENT (ACE) 
6. PARTIAL MISSION CAPABILITY STANDARD (PMCS) 
7. FLOOR PLANS/PROJECTED ADDITIONS 
8. JANITORIAL REQUIREMENTS 
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PART 1: GENERAL 
 
1.1 Scope.  This Statement of Work (SOW) defines the scope of requirements 
for Fielded Training Systems Support (FTSS) Contractor Operation and 
Maintenance Services (COMS) to the Western Pacific (WestPac) devices 2F171, 
2F172, 2F199 and 2F200 located at MCAS Futenma, Okinawa, Japan; devices 
2F201, 2F132B, 2C85 and 15F16 located at NAF Atsugi, Japan; devices 2F178, 
2F193A, and 2F193B located at MCAS Iwakuni, Japan and  2H163 located at 
Kadena Air Base, Okinawa, Japan.  The air crew trainers are used to provide 
pilot/weapon system operators (WSO) training in the tactical employment of 
the F/A-18 C/D and F/A-18 E/F operational systems; operational/tactical 
employment associated with the CH-53E, CH-46E, KC-130J,EA-6B, MV-22, E-2C, 
and P3-C Orion aircraft. The Contractor shall provide all labor, materials, 
consumables, equipment, tools and test equipment, and transportation 
necessary to operate and maintain the training systems and equipment in a 
fully operational condition, and to facilitate user training. Scheduling 
authority resides with the Government. Training is site specific and is 
identified in the Appendices to this Addendum. 

 
1.2  Training Device Description.  A functional and general description of 
each training device is provided in Appendices A through P. Appendix AA 
provides floor plans for janitorial services.  The locations, devices and 
scheduling authority covered in this SOW are listed in paragraphs 1.2.1 
through 1.2.4.   
 

Device Description Title Quantity 
2F193A F/A-18 C Tactical Operational Flight Trainer(TOFT) 1 
2F193B F/A-18 D TOFT 1 
2F201 F/A-18 E/F TOFT 2 
15F16 E-2C Distributed Readiness Trainer (EDRT) 1 

2C85 E-2 C-2 Reconfigurable Flight Training Device 
(RFTD)  1 

2F171 CH-53E Aircrew Procedures Trainer (APT) 1 
2F172 CH-46E APT 1 
2F199 KC130J Weapons System Trainer (WST) 1 
2F200 MV-22 Containerized Flight Training Device (CFTD) 2 
2F178 EA-6B WST 1 
   
2H163 P-3 Aircrew Tactical Team Trainer (PACT3) 1 

 
1.2.1 Marine Corps Air Station(MCAS) Futenma, Okinawa, JA.:  The scheduling 
authority is MATSS/Marine Air Group 36 (MAG-36)and VMGR-152 or his designated 
representative with the basic mission of providing specialized training to 
pilots, copilots, flight engineers, navigators, and other support personnel 
for Marine Corps Squadrons located on station.  Other users are anticipated 
to be, but not limited to, Fleet and Reserve aircrew squadrons.  The devices 
at this site are: 
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Device Serial # Description Title 

2F171 001 CH-53E APT 
2F172 001 CH-46E APT 
2F199 003 KC130J WST 
2F200 007,008 MV-22 CFTD 

 
1.2.2  Naval Air Facility (NAF) Atsugi, JA:  The scheduling authority and 
primary user as delegated by Commander Carrier Air Wing FIVE CVW-5, or 
designated CVW5 representative, with the basic mission of providing 
specialized training to pilots, copilots, flight engineers, navigators, and 
other support personnel for Navy Fleet Squadrons located on station.  Other 
users of the FA-18 devices are anticipated to be, but not limited to Fleet 
and Reserve FA-18 squadrons.  The devices at this site are: 
 

Device Serial # Description Title 
2F201 134,135 E/F TOFT 
2C85 002 E-2C RFTD 
15C16 004 E-2C DRT 

 
1.2.3  MCAS Iwakuni, JA.: The scheduling authority and primary user will be 
MATSS/MAG-12 or his designated representative with the basic mission of 
providing specialized training to pilots, copilots, flight engineers, 
navigators, and other support personnel for Marine Corps Squadrons located on 
station.  Other users are anticipated to be, but not limited to, Fleet and 
Reserve aircrew squadrons.  All utilization will be coordinated by MATSS/MAG-
12.  The devices at this site are: 
 

Device Serial # Description Title 
2F193A 016 C TOFT 
2F193B 037 D TOFT 
2F178 001 EA-6B WST 

 
1.2.4 Kadena Air Base, Okinawa JA.: The scheduling authority and primary user 
will be Commander Task Group 72.2 (CTG 72.2) via Patrol and Reconnaissance 
Force SEVENTH Fleet Detachment Kadena (PRF7F Det Kadena) or the designated 
representative with the basic mission of providing specialized Orion aircrew 
training for deployed Navy Fleet Squadrons.  The device at this location is: 
 

Device Serial # Description Title 
   
2H163 005 P-3 AIRCREW TACTICAL TEAM TRAINER (PACT3) 

 
1.3 Future Deliveries. Addition of training devices or systems will expand 
the operation and maintenance requirements of specific task orders upon 
Government acceptance.  This information is provided for planning purposes 
only. 
 

DEVICE SERIAL# SITE SUPPORT 

2F195 MH60R/S TOFT 10 NAF Atsugi FY 2014 
2F135 JSF  Iwakuni  FY 15 (potential) 
2F201 F/A-18 TOFT 136,137 MCAS Iwakuni FY 2015 
 
Plus any additional training devices directly related to aircrew training. 
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1.4 Planned Deletions.  This information is provided for planning purposes 
only. 
 

Device S/N Current Site FY 
2F172 CH-46 APT 001 MCAS Futenma 14 
2F178 EA-6B WST 001 MCAS Iwakuni 14 

 
1.5 Planned Relocations.  This information is provided for planning 
purposes only. 
 

Device S/N Current 
Site Destination Site FY 

2F201 E/F-TOFTs 134/135 NAF Atsugi Iwakuni Operational 
Training Complex (OTC) 16/17 

2C85 RFTD 002 NAF Atsugi Iwakuni OTC 16/17 
15F16 EDRT 004 NAF Atsugi Iwakuni OTC 16/17 

2F199 KC130J WST 003 
MCAS 
Futenma Iwakuni OTC 15 

FA-18 TOFTs 16,37 MCAS 
Iwakuni 

Local move to Iwakuni 
OTC 15 

 
1.6 Planned Device Modifications.  This information is provided for 
planning purposes only.    
 

Device S/N Site FY 

2F171 CH-53E APT 001 MCAS Futenma 13 
 
1.7  Planned Site Activation/Deactivation.  This information is provided for 
planning purposes only. 
 

Device S/N Site FY 
    
    
 
* Note for paragraphs 1.3 thru 1.7:  The Government may have future 
requirements to delete, disassemble, pack and/or prepare for shipment/storage 
and unpack, assemble and prepare for operation, training devices/equipment 
and associated supplies.  Requirements to relocate/move/refurbish training 
devices/equipment at a training site and/or among training sites may also 
develop.  Future requirements may include the addition of new training sites.  
This information is provided for informational purposes only and may be 
considered future requirements to be negotiated under this task order or a 
separate task order.  These requirements may also be accomplished through 
organic Government resources. 
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PART 2: TASK ORDER DEFINITIONS 
 
2.1 Definitions: 
 
2.1.1 Training Information Electronic Resource System (TIERS).  A 
Government Internet Web site and electronic data resource center for 
Cognizant (COG) 2”O” devices that provides current training device listings, 
publications, drawings, Technical Engineering Change Directives (TECDs) and 
other information.  Specific minimal user computer software/hardware and 
Government user access registration is required to utilize TIERS.  TECDs for 
COG 2”0” devices will be issued via TIERS. 
 
2.1.2 Quality Assurance and Revalidation (QA&R).  A Government performed 
test of the operational and material condition of a training device, its 
systems, subsystems and associated elements. 
 
2.1.3 Key Personnel.  Key personnel are those personnel whose aggregate 
technical and professional experience is essential to successfully support 
the device.  Key personnel are identified as Site Manager, Shift Supervisor, 
System Administrator (SysAdmin) and Electronics Technician, Maintenance III. 
 
2.1.4 Chargeable Downtime (CDT).  That portion of downtime, which is not 
designated non-chargeable downtime, as determined by the Contracting 
Officer’s Representative (COR).  CDT includes Partial Mission Capability 
Quantity (PMCQ).  When completion of the scheduled training mission is 
precluded by trainer malfunction or lack of trainer operator performance, the 
entire period will be recorded as CDT unless the Instructor/COR elect to 
initiate training in a degraded mode. 
 
2.1.5 Contracted Training Time (CTT).  A standard block of time including 
specified days of the week established for scheduling training.  The 
scheduling authority may adjust CTT as dictated by operational necessity. 
 
2.1.6 Partial Mission Capability Quantity (PMCQ).  PMCQ is the PMCF 
(percent of degradation) multiplied by the PMCT (partial mission capability 
training time).  PMCQ is used in the computation of the CPF, with the same 
effect as CDT. 
 
2.1.7    Premium Time   Any Government requirement other than make-up 
training which necessitates operation of the trainer (additional training, 
inspections, or modifications, etc) at times other than the Contracted 
Training Time (CTT).  Premium Time shall be per man-hour. 
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Part 3: MOBILIZATION 
 
3.1 Requirements. The Mobilization Phase for the training systems and 
equipment is defined in paragraph 3.4 below and in the Task Order Schedule 
Section F.  
 
3.2 Responsibilities. 
 
a.  The Contractor shall acquire personnel, conduct training operations for 
Contractor personnel, inventory Government Furnished Property (GFP), and 
perform other mobilization tasks in preparation of full performance 
responsibility on the Contract Support Date (CSD). During this period, the 
Contractor may observe the performance of all operation and maintenance tasks 
being performed by the transitioning Contractor as an On-The-Job Training 
(OJT) function, provided it does not interfere with training and maintenance. 
Actual turnover of custody of training systems, equipment, and material will 
be accomplished as near to the end of the Mobilization Phase as possible in 
order to align the custodial accountability with the change in performance 
responsibility. The Contractor’s mobilization performance will be documented 
in the Contractor Performance Assessment Reporting System (CPARS). 

 
b.  Key personnel resumes shall be forwarded to the Procuring Contracting 
Officers (PCO) no later than fifteen (15) working days prior to each training 
system and equipment CSD for determination of acceptability. Key Personnel 
for this task order include Site Manager, SysAdmin, Shift Supervisor and 
Technician III personnel.  Site Manager shall be an employee of the Prime 
Contractor.   

 
 A cover letter and attached résumé, shall be submitted for each proposed 
Contractor employee should as a minimum specify: 
 
1. Employee Name 
2. Proposed site 
3. Position e.g., Site Manager, Shift Supervisor, Guard) 
4. Department Of Labor (DOL) Occupation Code and Title (Service Contract Act 
Directory of Occupations) 
5. Specific SOW qualifications the employee fulfills  
6. Planned employment status (Full Time or Part Time) 
7. Anticipated on-site reporting date of the employee 
8. Any qualification waivers requested, with the basis for making the 
request 
 
In addition to the above cover letter and résumé requirements to be performed 
during Mobilization specified in Task Order Section F, the same requirements 
apply to any subsequent Mobilization requirement within the task order and 
for the substitution, replacement or addition of Key Personnel per Section H 
Clause 5252.237-9501 ADDITION OR SUBSTITUTION OF KEY PERSONNEL (SERVICES) 
(NAVAIR) (OCT 2005) of the FTSS III Basic Contract. 
 

The Contractor shall have all proposed personnel qualified with 
security clearances, or pending clearances no later than fifteen (15)  
working days prior to each training system and equipment CSD.   

 
c.  The Contractor shall complete Government Furnished Property (GFP) 

inventories no later than five (5) working days prior to each training device 
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CSD. 
 

d.  During Mobilization, a joint Government/Contractor inspection shall 
be conducted to establish the baseline condition of each training device 
using Government established procedures.  The inspection may utilize any mix 
or portion of the Acceptance Test Procedures (ATP), Trainer Test Procedures, 
Daily Readiness Report or Quality Assurance and Reliability (QA&R) Testing. 

 
3.3 Joint Meetings. A joint on-site Mobilization meeting shall be conducted 
after contract award to discuss the Contractor's Mobilization Plan and the 
respective responsibilities of all parties. A joint "Pre-CSD" meeting may be 
conducted approximately two (2) weeks prior to Contract Start Date to discuss 
the Contractor's readiness to assume full responsibility, outstanding 
Maintenance  Action Forms (MAF)s (or approved substitute form), and parts 
backlog repair deadlines. 
 

Failure to complete mobilization requirements or be fully prepared to 
accept full performance responsibility at CSD will be documented in the first 
Contractor Performance Assessment Report (CPAR) and may be cause for 
Consideration. 

 
3.4 Contractor Support Date (CSD).  The Contractor shall be responsible for 
mobilizing and assuming full performance responsibility at CSD.  The CSD 
schedule for each site is provided in the table below. 
 

Device S/N Qty Site Mobilization CSD 
2F171 001 1 FUTENMA 01 JUN 2013 01 AUG 2013 
2F172 001 1 FUTENMA 01 JUN 2013 01 AUG 2013 
2F199 003 1 FUTENMA 01 JUN 2013 01 AUG 2013 
2F200 007, 008 2 FUTENMA 01 JUN 2013 01 AUG 2013 
      
2F201 134, 135 2 ATSUGI 01 Mar 2014  May 2014 
2C85 002 1 ATSUGI 01 JUN 2013 01 AUG 2013 
15F16 004 1 ATSUGI 01 JUN 2013 01 AUG 2013 
      
2F193A 016 1 IWAKUNI 01 JUN 2013 01 AUG 2013 
2F193B 037 1 IWAKUNI 01 JUN 2013 01 AUG 2013 
2F178 001 1 IWAKUNI 01 JUN 2013 01 AUG 2013 
      
2H163 005 1 KADENA* 01 AUG 2013 01 OCT 2013 
 

NOTE:  The device located at Kadena will not require site based mobilization; 
however, the Contractor shall be responsible for the device. 
 
3.5 Contract Data Requirements List (CDRL). The Contractor shall submit data 
listed on DD Form 1423, CDRLs, per this task order.  
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PART 4: CONTRACTOR OPERATION AND MAINTENANCE SERVICES (COMS) 
 
4.1 Trainer Facility. 
 
4.1.1 Spaces.  The Contractor shall be responsible for providing any required 
spaces not furnished by the Government. Such additional spaces shall be 
external to Government property.   
 
4.1.1.1 Facility Power.  The base provides the facility with 120/208 VAC, 
3 phase, 60 Hz. Power, which is fed to the main input power distribution 
units.  This power is distributed to the different devices located in each 
facility.  Station power is provided to each of the self-contained units at 
MCAS Futenma, each unit is augmented with an Uninterruptible Power Supply 
(UPS). The devices located at MCAS Futenma have a Mitsubishi 2033C series 
20KVA uninterruptible power supply (UPS) with associated battery 
cabinet/batteries. The KC130J has an Eaton Powerware 9390 75VA UPS.  The MCAS 
Iwakuni devices have smaller UPS systems for the server.  MCAS Iwakuni EA-6B 
trainer uses an UPS Powerware Plus 36.  
 
4.1.1.2 Uninterrupted Power Supplies (UPS):  The Contractor shall be 
responsible for the maintenance and repair of all UPS, in accordance with the 
manufacturers’ recommendations, to include replacement and proper disposal of 
batteries.  Battery disposal shall be done in accordance with the activities, 
Federal and local environmental and hazardous waste disposal regulations.  
Contractor shall post dates of replaced batteries.  
 
4.1.2 Office Equipment/Furniture.  The Contractor shall be responsible for 
providing any required office equipment or furniture not furnished by the 
Government. Any new office equipment introduced by the Contractor shall be 
Energy Star rated in support of the Government’s utilities conservation 
requirements (See paragraph 4.1.4).  The introduction of such office 
equipment into Government provided spaces will be subject to approval by the 
COR.  
 
4.1.3 Government Furnished Property (GFP) Storage.  The Contractor shall be 
responsible for providing storage of all GFP furnished in this task order.  
If shelving/bins are not provided, the Contractor shall supply them.  
 
4.1.4 Utilities Conservation.  In the performance of services included in 
this contract, Contractor employees shall ensure the most effective and 
efficient use of utilities to conserve energy and financial resources. 
Programs on the prudent consumption of utilities shall be initiated by the 
Contractor (subject to COR approval) and continued throughout the period of 
performance to ensure utilities usage by Contractor personnel does not exceed 
actual requirements or imposed limits.  The Contractor’s efforts on behalf of 
this requirement shall be reported in the Annual Site Review (see below). 
 
4.2  Services. 
 
4.2.1  Administrative.  The Contractor shall provide all services and 
supplies required for the administration of Contractor personnel performing 
under the contract, per this task order. 
 
4.2.2  Janitorial. The Contractor shall provide janitorial services where 
specified in Appendix AA, relevant to service number one (1) of the 
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Janitorial and Access Control Performance Requirements Summary (PRS) (Table 
at 6.10) or on an ‘as required’ basis in those spaces assigned/occupied by 
Contractor personnel.  The Contractor shall be responsible for the 
orderliness and cleanliness of assigned trainers, trainer areas, Contractor 
offices/spaces, and other assigned spaces. The Contractor shall provide all 
required equipment, materials and supplies to accomplish the tasks.  The 
Contractor shall provide the COR with a monthly schedule of janitorial 
services to be accomplished, not later than (NLT) five (5) working days prior 
to the following month, of services/planned cleaning evolutions to be 
accomplished.  The COR may require adjustment to the schedule based on 
planned Command activities that could be impacted by the Contractor’s planned 
service/cleaning schedule.  The Contractor shall adjust their schedule as 
necessary in coordination with the COR to ensure Command and user activities 
are not negatively impacted. Areas of Contractor responsibility for 
janitorial services are highlighted in Appendix AA for each location.  
Contractor personnel shall comply with all station/command recycling 
policies. 
 
 4.2.3 Telephone/Internet Access.  The Contractor shall pay for all 
telephone services and Internet access services not provided by the 
Government including rental, relocation, installation, and usage charges.  
The Contractor shall inventory all Government and Contractor provided 
communication services and report the results at the Pre-CSD meeting for each 
facility.  Any changes to the communications elements within the report will 
be documented in the Annual Site Review at each site.  If the Contractor 
desires relocation of Government provided phones or Internet access, such 
relocation shall be subject to Government approval and relocation expenses 
shall be borne by the Contractor. 
 
4.2.4  Transportation.  The Contractor shall furnish all 
transportation for personnel and material between the Trainer Facility 
and other points of business required in the execution of this SOW. 
 
4.2.5  Handling/Temporary Storage of Hazardous Materials/Wastes. 
 

a.  The Contractor shall handle, containerize, store, and provide 
intra-station transportation of regulated hazardous and non-hazardous waste 
generated as a result of trainer maintenance. The Contractor shall provide 
Department of Transportation (DOT) approved containers and prepare regulated 
waste for disposal to include marking, labeling and preparation, and shall 
utilize an internal tracking system in accordance with (IAW) with local 
instructions at each site. The Contractor shall comply with all applicable 
federal, state and local laws and regulations addressing handling, storage, 
and disposal procedures for regulated wastes and hazardous materials and 
maintain relevant Material Safety Data Sheets (MSDS) at each site. 
 

b. The Contractor shall be responsible for the management and 
maintenance of temporary and satellite storage areas for regulated wastes 
generated as a result of trainer operation and maintenance at each site, 
as required. 
 

c.  The Contractor shall be responsible for complying with each sites' 
directives and addressing the management and control of regulated wastes and 
hazardous materials as outlined in local instructions.  The Contractor shall 
also comply with each sites' Public Works Department Standard Operating 
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Procedures (SOP) or requirements imposed on all generators of hazardous 
waste. The Public Works SOPs will be issued as necessary to implement 
administrative controls addressing the management and/or disposal practices 
for hazardous materials/waste required to ensure compliance with current 
governing regulations. 
 

d.  The Contractor shall be responsible for determining the chemical 
and physical characteristics of generated waste, and to testify as to its 
chemical composition as required by the Government of Japan and requirements 
by the host station; Public Works Department, and testify as to its chemical 
components.  The determination may be derived from chemical analysis or from 
historical data with resulting calculations. 
 

e.  The Contractor shall be responsible for providing employee 
certification training IAW with applicable Occupational Safety and Health 
Administration (OSHA), Environmental Protection Agency (EPA) and 
Japanese/station regulations. 
 

f.  The Contractor shall be responsible for any additional expenses 
incurred due to their management of regulated waste or hazardous materials 
including, but not limited to, noncompliance with or violation of federal, 
state, or local laws and regulations, maintaining inappropriate records, 
spills, failure to source separate wastes, or failure to provide chemical 
composition of wastes.  

 
g.  The Contractor shall document all above actions and activities and 

provide a comprehensive report, in the Contractor’s format, that shall be 
presented in the Annual Site Review at each site. 
 
4.2.6  Site Internet/E-mail/TIERS/Computer Capability.  The Contractor shall 
provide computer hardware and software compatible with Government systems 
with internet access and e-mail capability at each site. 
 
4.2.7  Access Control. The Contractor shall ensure all Contractor personnel 
are familiar with and comply with all Station security directives and 
policies or as directed by the COR.  The Contractor shall immediately inform 
the Government of any suspected breach of security or access policies. 
Government inspectors and personnel may enter areas assigned to the 
Contractor for the purpose of inspections or as emergencies arise.  During 
other than normal hours when the Contractor chooses to be in the building, 
keys will be obtained as directed by the COR and the Contractor shall be 
responsible for access control during that time.  Site-specific facility 
security and access requirements will be provided in individual task orders.  
Actual duties per site may vary, as defined by local policies or directives, 
and/or COR direction.  The following paragraphs describe access control 
and/or security requirements for all sites and trainer facilities.  For any 
site where an access control point is required the Contractor shall perform 
duties as listed below:   
 
1. Check personnel against an access roster before , buzzing them through 

secure area access door. 
2. Directing visitors to proper event locations, offices, etc. 
3. Receiving deliveries, notifying addressees, interfacing with delivery 

companies, (usually, Contractor shall be the only activity with outgoing 
material for pickup). 
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4. Maintaining access logs, ensuring visitors sign in as appropriate. 
5. Maintaining Government provided security access lists/databases. 
6. Notify Government representative for facility maintenance trouble calls, 

maintaining log of trouble calls, directing Public Works Center (PWC) and 
other repair personnel to appropriate area or point of contact.   

7. Issuing appropriate keys to PWC/emergency services personnel for access to 
electrical rooms or roof. 

8. Maintaining copies of flight schedules for activity personnel to review, 
responding to telephone inquires as to the schedule contents. 

9. Answering the telephone and responding to requests for information, 
transferring calls as appropriate, taking messages and posting same. 

10. Notifying base fire, medical or security departments as needed. 
11. Participate in fire drills. 
12. Notify the base security and COR of any suspected breach of 

security/access policies. 
13. Responding to appropriate requests for securing of intrusion alarms. 
14. Ensuring that all exterior doors are secured and alarms reactivated. 
15. During periods when reception desk is not required to be staffed, 

conduct periodic tours of the building and ensure security of all 
appropriate internal and external doors, spaces, etc.   

16. Logging all walk-through events and recording status of building and 
equipment. 

 
In the event of security equipment failure the Contractor’s duties may 
include the following: 
 
1. Screen all personnel entering and exiting the building and maintain a 

log of those who are let in and out. 
2. Restrict building access to only personnel listed on an approved access 

list. 
3. Conduct random checks of bags. 
4. Check and Secure all spaces, and activate the building alarm at the end 

of the designated training hours listed above 
 
4.2.7.1  Site Access Control.  The Contractor shall provide continuous access 
control 24 hours a day, seven (7) days a week, 365 days per year without 
exception unless otherwise stated below in paragraphs a through d.  COMS 
personnel shall perform building walk through, ensure the safes and doors are 
locked, and arm/disarm the building alarm at the beginning and close of 
business hours or as directed by the COR.  Contractor shall post an access 
list for after hour emergency contacts for the training facilities. 
 
a.  MCAS Iwakuni, JA. 
The Contractor shall staff the access control point for all simulator 
buildings from sixty (60) minutes prior to CTT to thirty (30) minutes after 
CTT.  All other times, access control may be through the use of a buzzer 
system or other means of notification, with a five (5) minute response time.  
Any buzzer system or other means of notification shall be the responsibility 
of the Contractor.  All simulator buildings will be secured IAW local 
instructions. 
 
b.   MCAS Futenma, JA. 

The Contractor shall staff the access control point for all simulator 
buildings thirty (30) minutes prior to scheduled missions and 30 minutes 
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after CTT.   All other times, access control may be through the use of a 
buzzer system or other means of notification, with a five (5) minute response 
time.  In addition to normal access control functions, the Contractor shall 
be responsible for the maintenance and administration of the access control 
system under Government direction.   

 
c.    NAF Atsugi, JA.  The Contractor shall staff the trainer access control 
point from thirty (30) minutes prior to CTT to thirty (30) minutes after CTT.  
At all other times, the facility will be secured IAW local instructions.  In 
addition to normal access control functions, the Contractor shall be 
responsible for the maintenance and administration of the access control 
system under Government direction.   
 
d.     Kadena Air Base, JA.  The Contractor is not responsible for building 
3672 access control at this location.    

 
4.2.8  Facility Maintenance and Repair. The Contractor shall notify the COR 
or designated office of all facility conditions requiring attention. Facility 
maintenance and repairs will be provided at no expense to the Contractor, 
provided the cause of the maintenance or repair is not Contractor induced 
through neglect or misuse. [Refurbishment or alteration of government 
furnished spaces may be performed by the Government to accommodate equipment 
installation or service improvement.] The COMS Contractor shall assume 
responsibility for maintenance of electrical circuit breakers that have a 
singular (dedicated) purpose of providing power only to a COMS training 
device.  
 
 4.2.8.1  Corrosion Control:  Contractor shall be responsible for the 
repair of all corrosion problems, both internal and external, of all the 
training devices including the trainer containers.  Devices installed in 
self-contained facilities may incur above normal corrosion due to the 
environment and weather.  Contractor shall be responsible for the following: 

  
a) Performance of visual inspections of trainer/trainer facilities IAW 

Maintenance Requirement Card (MRC) or Quality Control (QC) program; 
b) Identify and localize any problem areas and provide information and 

schedule for repairs to the COR; 
c) Removal and treatment of visible rust to include but not limited to 

patching, priming and painting (if applicable);   
d) Compliance with all station and local policies concerning generating 

and disposal of hazardous material; 
e) Performance of visual inspection of repairs with the COR. 

 
The Contractor shall perform the following functions at the identified 
intervals and report all discrepancies to the COR: 
 

1) Monthly: 
a. Perform general inspection and repair of simulator enclosure 

(interior and exterior) to include: water leaks; structure 
damage; foundation issues; and electrical wiring.   

b. Ensure that overlap between wall and roof panels are not 
separated and stitching screws are secure.   

 
2) Quarterly: 

a. Inspect the foundation bolts attaching simulator enclosure to 
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the concrete pad, ensure bolts are secure and there is no 
evidence of water intrusion between the steel enclosure and 
concrete floor;   

b. Ensure that the heat ventilation and air-conditioning (HVAC) 
units and the protective cages are secure and show no evidence 
of water intrusion. 

 
3) Bi-annual: 

a. Clean simulator enclosure exterior with mild detergent; 
b. Inspect all hardware for corrosion to include exterior screws, 

doors, HVAC units and cages; and  
c. Inspect all access doors’ weather stripping for damages and 

repair as necessary. 

4.2.9  Annual Site Reviews.  The Site Review will be coordinated with the COR 
and held in conjunction with the NAWCTSD COMS Team site visit.  Contractor 
Site Managers shall brief the status of each area of responsibility under the 
SOW and CDRLs; special focus shall be on problem areas and their resolution. 
The Government will give advance notice to allow the Contractor adequate 
preparation time.  The Contractor shall record action items and follow-up 
reviews will be held as necessary to address specific problems identified 
during the annual meeting.  The method of presentation (i.e., MS Powerpoint 
slides, etc) shall be at Contractor discretion.  The Contractor’s 
presentation shall be included IAW the Minutes CDRL.  The Contractor shall 
record, prepare, and submit meeting minutes IAW the CDRL. 

4.3  Trainer Operation and Maintenance. 
 

4.3.1  Trainer Operation.  
 

4.3.1.1  Contracted Training Time (CTT). Fielded Training Systems 
Support (FTSS) COMS devices are under the cognizance of the Government for 
scheduling control and are normally scheduled for training during CTT. 
Government Scheduled Use (GSU) may be used in place of CTT at the 
Government’s discretion.  If scheduling outside the CTT is required, the 
Contractor will be given at least twelve (12) hours notice or less if mission 
critical. Specific requirements will be specified as indicated by paragraph 
4.3.1.2 below.   
 

4.3.1.2  Adjustment of CTT. Adjustment of CTT will usually be constrained 
to movement of the standard time block to a different part of the day, but in 
unusual cases, may include expansion of the standard time block. However, the 
CTT and special training, displayed at each trainer location will not be 
exceeded without the authorization for use of funded premium time.  The 
Government will consider shift cycles in making adjustments and shall provide 
the Contractor twenty-four (24) hours minimum notice (regular duty days) of 
any changes in CTT or Maintenance Support Hours (MSH). 
 

4.3.1.3  Make-up of Lost Training. Make-up of lost training shall be 
accomplished at the discretion of the COR or scheduling authority to meet the 
training requirements. 
 

 a.  Same Day/CTT/GSU.  Make-up training accomplished during CTT of 
the same day lost training occurred will be coordinated with the Contractor 
and conducted at the discretion of the scheduling authority.  No advance 
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notification is required. 
 

 b.  Other. Make-up training other than that specified above will be 
at the discretion of the scheduling authority.  Make-up of lost training due 
to Chargeable Down Time (CDT) shall, at the discretion of the scheduling 
authority and commensurate with the urgency of the training need, be 
accomplished outside of CTT at no additional cost to the Government.  Except 
where precluded by the proximity of the scheduled training period to the end 
of CTT (e.g., last period of each day), the Contractor will be given three 
(3) hours minimum notice of make-up training requirements. Make-up of lost 
training due to Non-Chargeable Down Time (NCDT) that cannot be accomplished 
during CTT shall be regarded as Premium Time. 
 

4.3.1.4  Premium Time (PT). Premium time may be required for additional 
training, device/equipment maintenance and/or modifications, In-Service 
Engineering Office (ISEO) support, Physical Configuration Audits (PCA), and 
other requirements deemed necessary by the Government.  PT may be conducted 
on weekends and/or holidays at the discretion of the scheduling authority.  
The Contractor will be given a minimum twenty-four (24) hours notice of any 
projected PT requirements on normal duty days (Mon-Fri) and will be notified 
NLT 1600 hrs the preceding Thursday for weekend/holiday premium time 
requirements. The Contractor shall be compensated for PT IAW the terms of 
this contract.   

 
4.3.1.5  Monthly Planning. When available, the Government will provide 

the Contractor a Monthly Training Plan preceding the month for which the plan 
applies, on or before the 25th of each month.  A weekly training plan may be 
substituted before the last working day of the week preceding the training 
week.  The plan will reflect known holidays observed by Government personnel 
or other anticipated periods of stand-down, known changes to planned CTT, all 
known make up for lost training and additional training requirements. 
 

4.3.1.6  Daily Training Mission Schedule.  The Government will provide 
the Contractor a Training Mission Schedule on the last Government working day 
preceding the first day of the period covered by the schedule.  The Daily 
Training Schedule may be adjusted by the Government scheduling authority with 
no advance notice, provided such training falls within the CTT contained in 
each Addendum A Trainer Appendix.  If trainer availability is limited 
(modification, inspection, downtime, etc.), CTT may be extended at the COR’s 
discretion. Such extensions will not increase trainer operational hours 
beyond those specified in this task order. 
 

4.3.1.7  Contractor Trainer Device Operations Responsibilities.  
Prior to the commencement of first scheduled training event, Contractor 
shall provide qualified personnel for the initial start-up of each 
designated training device, software load, system readiness check, and 
insertion of initial conditions and parameters in response to published 
schedules (including revisions) and without specific instructor/user 
direction to ensure training devices are fully operational ready.. 
 

a. Contractor shall provide fully trained, qualified and 
proficient personnel available to sustain full trainer operation and 
control for all training events to include make-up training and additional 
training periods to conduct training missions during CTT (MSH requirement 
is limited to support in the event of a trainer performance problem, 
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unless otherwise specified in the device Appendix).  Contractor personnel 
shall respond within five (5) minutes of instructors/users request for 
support or assistance during CTT, MSH, make-up and additional training 
periods.  Contractors’ failure to meet these requirements shall result in 
CDT for the entire training period. 

 
b. Contractor personnel shall respond to specific direction 

from the Government for required/desired initial conditions/settings of 
controls/indicators at the trainer and instructor stations and for 
peripheral/auxiliary equipment to include devices such as headsets or 
microphones at the trainee and instructor stations.  As defined here, “the 
Government” refers to anyone the United States Government establishes as 
authorized to utilize the training device for scheduled utilization, 
including GSU, and may be  U.S. military, other Government agencies, 
Government civilian employees, contracted instructor personnel, Foreign 
Military Sales (FMS) authorized users, and others as the Government 
establishes. 

 
c. Contractor COMS personnel are not responsible for providing 

curriculum instruction to students. 
 

4.3.1.7.1  Continuously Staffed Device Operations.  The Contractor 
shall provide continuously staffed operations personnel for KC-130J and MV-22 
devices located at MCAS Futenma and all FA-18 and EA6B devices located at MCAS 
Iwakuni/NAF Atsugi.  The Contractor shall be responsible for the operation and 
control of specified trainers throughout the training event.  The Contractor 
shall ensure the insertion of initial conditions, emergency procedures, 
malfunctions and parameters in response to published schedules (including 
revisions) and without specific instructor/user direction to ensure training 
devices are fully operationally ready at the commencement of each training 
event.   

 
At any time prior to the commencement of or during a training mission the 

operations personnel determine the trainer is not Operationally Ready (OR) 
he/she shall notify the Shift Supervisor, the Instructor and the COR, who 
will determine the impact to training and make the decision to cancel the 
mission; proceed in a degraded mode; or wait until the training device is 
repaired. If the instructor or COR indicates the trainer is unusable, the 
Shift Supervisor shall immediately begin to isolate the failure and correct 
it with minimal or no impact to the training mission.   
 
 Contractor continuously staffed operations personnel shall be trained in, 
and are required to perform on a not to interfere basis with operational 
support being provided during the training missions, the following additional 
tasks:   

 
a. Consult with the Shift Supervisor/Maintenance personnel and review 

the Training Device Log, to ensure the current condition of the 
trainer is understood; 

b. Ensure all maintenance materials are properly stowed; all panels and 
equipment are properly installed and secured; and the trainer is 
clean; 

c. Perform a safety inspection of the trainer and the adjacent areas. 
d. Gather or prepare all necessary data and material regarding the 
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scheduled training mission; 
e. Brief the instructor and the students on the overall status of the 

device; 
f. Participate in the training period briefing/debriefing session and 

operate briefing room equipment, as required/requested by the COR or 
instructor; and 

g. Setup and operate brief/debrief for scheduled events as required 
by the COR or instructor. 

 
4.3.1.7.2  System Administrator Responsibilities:  System 

Administrators must have an in-depth working knowledge and understanding of 
operating systems, hardware performance, evaluations, network concepts and 
operations and techniques related to the Information Assurance (IA) security 
requirements and interfacing security programs; must have an in-depth 
knowledge and understanding of computer security management and related 
interfacing security programs.  The following responsibilities apply: 

 
a. Incorporating and maintaining the Trainer Information Assurance 

(IA) programs that identifies IA architecture, requirements, 
objectives, and policies; IA personnel; and IA processes and 
procedures for all devices and CBT system.  This includes 
maintenance and the performance of the tasks identified by the 
IA controls listed in Department of Defense Instruction (DoDI) 
8500.2 series, the System Security Authorization Agreement 
(SSAA) and the Designated Approving Authority (DAA) 
Accreditation memorandum for the Mission Assurance Category III 
(MAC III) and the confidentiality of the training equipment. 

b. Provide IA security oversight for training devices to include 
coordinating with IAM on IA security measures, assisting with 
analyzing security procedures, periodic testing, evaluation, 
verification accreditation, and review of information system 
installations at the appropriate classification level. 

c. Ensure information ownership responsibilities are followed on 
the trainers to include accountability, access approvals, and 
special handling requirements. 

d. Ensure the review, and maintenance of IA certification and 
accreditation documentation are IAW DoDI 8500.2 and the DoD 
Information Assurance Certification and Accreditation Process 
(DIACAP) requirements for all trainers.  A repository of this 
documentation and all modifications will be maintained.  
Documentation shall include the site System Security 
Authorization Agreement for trainer facilities, applications, 
networks, and stand-alone systems. 

e. Ensure compliance monitoring occurs IAW DoDI 8500.2, and review 
the results of such monitoring, notifying the proper authorities 
as designated by the COR. 

f. Ensure security measures are incorporated in all applicable 
trainer spaces to include assisting the IAM with the following 
functions: analysis/evaluate security measures, periodic 
testing, verification, accreditation, and review information 
system installation at appropriate classification levels. 

g. Ensure security violations and incidents are properly documented 
and reported to the proper authority as designated by the COR. 

h. Ensure IAM security procedures are implemented in accordance 
with configuration management policies and practices. 
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i. Ensure system support personnel have the proper security 
clearances and authorization for access to the trainers. 

j. Ensure audit trails of security procedures are reviewed 
periodically and records are maintained IAW DoDI 8500.2. 

k. Ensure COMS Contractor personnel files reflect the annual 
training completed on IA and all new security changes that may 
occur regarding the training devices.  All IA training shall be 
documented and available for COR review at any time.  

 
The Contractor shall support the Government with maintaining accreditation of 
all devices.  System Administrators shall be trained and certified as 
identified in DoD 8570.01-M/Appendix 3 at IAT Level II. 
 

4.3.1.8  Walk-in Students. The training devices shall be available, at 
Government discretion, to authorized users for walk-ins during normal CTT 
hours; when the trainers are not required for scheduled training. 
 

4.3.1.9  Unscheduled Periods.  During unscheduled periods in CTT the 
Government may approve Contractor access to devices for scheduled/unscheduled 
maintenance. The Government may direct the Contractor to stop maintenance 
efforts and ready the training devices for use, as necessary. 

 
4.3.1.10  Utilization Activities Report.  The Contractor shall document 

all above utilization activities and provide a summary report, in the 
Contractors’ format; report shall be presented at Annual site Review for each 
site.  The intent of the utilization activities report is to provide the 
Government an annual compiled representation of typical utilization, surges, 
premium time use and all other such activity in order to facilitate long-
range planning. Note that the report content differs from the basic 
cumulative data in the Monthly COMS Report CDRL.  At the COR’s direction, the 
Contractor shall input monthly utilization data into the ISIS database or any 
other required database/reporting systems. 
 
4.3.2  Trainer Maintenance. 
 

4.3.2.1 General Provisions and Practices.  The Contractor shall assume 
full maintenance/support responsibility for each training device/system 
(operational or not), upon completion of Mobilization Phase, or at the CSD 
for each device/system. The Contractor will normally have maintenance access 
a minimum of eight (8) continuous hours each twenty-four (24) hour period. 
Scheduled maintenance shall be provided for ALL devices under COMS as 
required by the preventative maintenance schedule and original equipment 
manufacturer (OEM) maintenance documentation. 
 

4.3.2.2  Automated Electronic Classrooms.  N/A 
 

4.3.2.3  Modifications Performed on Maintenance Shifts.  The Government 
retains the option of utilizing portions of the maintenance shift for 
modification efforts on a not-to-interfere basis with corrective maintenance 
or pre-flight/system readiness, when it is imperative that trainer utili-
zation not be impacted. Periods will be set aside immediately following post 
operational checks for modification efforts. These periods will not incur 
premium time to the Government unless the COR determines a Contractor 
technician or operations support is required. 
 



Addendum A – WestPac COMS 
N61340-13-C-5501 

COMS 17 

4.3.2.4  Backup Support. If the Contractor's on-site maintenance 
personnel are unable to correct problems, the Site Manager or alternate shall 
call in backup/sub-Contractor assistance.  

 
a.  The Contractor shall provide their back up support plan to the COR, 

including all contact information, availability, responsiveness, capability 
and milestone events or times that trigger activation of back up support.  
The plan shall provide the above information for each system, subsystem or 
other category as appropriate to the level necessary to ensure the Government 
of the viability and robustness of the plan.  The optimum duration for back 
up support to provide effective and meaningful support is within twenty-four 
(24) hours of activating the Contractor’s back up support plan.  The maximum 
duration the Government will accept for back up support to provide effective 
and meaningful support is forty-eight (48) hours after activation.  CDT will 
accrue for all CTT as applicable from the time of failure to return of 
trainer operational readiness.  Backup support responses which are beyond the 
forty-eight (48) hours point will be documented in the monthly Contractor 
Performance Report (CPR). 

 
b.  The plan shall identify the Contractor’s personnel authorized to 

initiate back up support. 
 
c.  The plan shall be a living document, with any updates provided to 

the COR within twenty-four (24) hours of a change and presented as an element 
of the Annual Site Review, including a comprehensive description of each time 
the plan was activated through problem resolution. 

 
4.3.2.5 Preventive Maintenance (PM).  The Contractor shall accomplish a 

regular schedule of PM including corrosion control on ALL training 
devices/systems listed in each task order. PM shall be performed IAW the 
approved Planned Maintenance System (PMS) and the Maintenance/Support Plan. 
Contractor preventive maintenance responsibility shall also include, but not 
be limited to, spot painting, re-stenciling, preparation for adverse weather 
conditions, and maintaining the internal/external cleanliness of the training 
systems and equipment. All PM inspections and required actions shall be 
recorded on Maintenance Action Forms (MAF) or Government approved substitute 
forms; actions to clear the discrepancy shall be taken within five (5) 
workdays relevant to service number three (3) of the Performance Requirements 
Summary (PRS).  The Contractor shall recommend PM changes to the Government 
in writing, which in his opinion, would result in improved availability 
and/or reduced costs. The Contractor shall provide a summary document of all 
PM activities in the Contractor’s format that shall be presented in the 
Annual Site Review at each site. 
 

4.3.2.5.1  Hydraulic Fluid Testing. The Contractor shall perform 
hydraulic fluid testing on applicable devices IAW the OPNAVINST 4790.2 Series 
Naval Aviation Maintenance Program (NAMP) and NAVAIR Technical Manual NA-01-
1A-17 (Aviation Hydraulics Manual) or other instructions if specified in the 
Government approved documentation package.  Test results shall be reported to 
the Government within one working day of receipt.  When contamination levels 
are unacceptable, the Contractor’s corrective action plan shall be outlined 
and reported to the Government within five (5) working days of receipt with 
corrective action completed within ten (10) working days of receipt. 
 

4.3.2.6  Disaster Preparations.  The Contractor shall prepare training 
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devices and equipment for disaster conditions.  Each trainer site has a 
Disaster Preparedness program that covers general organizational/base 
procedures, including notification of impending severe weather.  The COR will 
provide the local procedures during mobilization. The Contractor shall 
provide a plan within one month following CSD at each site and provide a 
summary review of the plan details at each Annual Site Review. 

 
4.3.2.6.1 Tropical Cyclone Conditions of Readiness (TCCOR):  Contractor 

personnel shall be familiar with local TCCOR requirements and policies, and 
shall ensure all assigned simulator enclosures are prepared for extreme 
weather conditions to protect them from water intrusion and wind damage.  
Contractor shall ensure all external air conditioning units are secured and 
protected from inclement weather.  Contractor shall ensure all external 
equipment is properly tied down and stowed IAW local base and/or command 
instructions.  If flooding is expected, Contractor shall prepare water 
deterrents to prevent water intrusion into training device facilities.  The 
Contractor shall be responsible for the storage and placement of water 
deterrents required or as directed by the COR. 
 

4.3.2.7  Environmental Conditions.  During inclement weather 
conditions, the Government will retain authority for termination of training, 
and determination of the impact of environmental conditions upon device 
maintainability and operational availability.  The Government will determine 
if environmental conditions are directly attributable to any training device 
failure, and the characterization of any resultant downtime.  Site specific 
requirements will be identified by the Site COR. 
 

4.3.2.8  Organizational (“O”) Level Maintenance.  The Contractor shall 
perform “O” Level maintenance and repair of trainer equipment.  As a minimum, 
“O” Level maintenance shall consist of on-equipment replacement of modules 
and the use of training device hardware/software test capabilities to 
minimize downtime during the operational training periods.  All "O" Level 
discrepancies must be recorded on a MAF or Government approved substitute 
form when discovered, and corrected within twenty-four (24) hours relevant to 
service number Two (2) of the PRS. 
   

4.3.2.9 Aircraft Common Equipment (ACE). The Government is responsible 
for Intermediate (“I”) and Depot (“D”) Levels of repair and off-line test of 
aircraft common (COG 7) trainer equipment.  The Contractor shall accomplish 
temporary minor physical configuration changes, and minor 
calibration/adjustment of ACE required for use in trainers.  The Contractor 
shall restore failed ACE to its original configuration for aircraft use prior 
to turn-in at the local base supply point.  The Contractor shall transport 
failed ACE to and from the local base supply point designated by the COR.  A 
list of applicable ACE is provided in paragraph 5 in each Trainer Appendix of 
Addendum A. 
 

4.3.2.10 Intermediate (“I”) Level Maintenance.  The Contractor shall be 
responsible for “I” Level maintenance of training device 
repairable/equipment.  As a minimum, “I” Level maintenance shall consist of 
analysis, troubleshooting, disassembly, repair/replacement, reassembly, 
adjustment, calibration, testing to correct malfunctions, and tests to verify 
proper operation.  All “I” Level discrepancies shall be recorded on a MAF or 
Government COR approved substitute form when discovered and corrected within 
ten (10) work days.  If non-stocked items are ordered to complete repair, all 
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actions required to clear the discrepancy shall be accomplished within two 
(2) work days of parts receipt.  The Site Manager shall keep the COR informed 
of the supply status of each item awaiting parts relevant to service number 
three (3) of the PRS. 

 
4.3.2.11 Depot (“D”) Level Maintenance.  The Contractor shall be 

responsible for “D” Level repair/rework of training device 
repairable/equipment. “D” Level maintenance shall include in-shop/off-site 
maintenance/repair that cannot be performed at the training device site due 
to lack of technical documentation, spare parts, special tools and test 
equipment, requirements for major overhaul, complete rebuild, or fabrication 
of parts, assemblies, subassemblies and end items.  The Contractor may 
establish a repair facility, subcontract repair/rework, return subassemblies 
and modules to the OEM, or purchase an identical/equivalent quality 
replacement. The Contractor shall be responsible for all maintenance 
(repair/rework) of trainer equipment up to and including $25,000 per item.  
The Government will be responsible for the portion of the repair cost over 
the $25,000 threshold.  Reference: Task Order Schedule H, Clause 5252.211-
9501 EXCESS REPAIR/REPLACEMENT COST (NAVAIR) (OCT 1994) and Attachment 11 for 
appropriate forms and process.  ALL "D" level discrepancies shall be recorded 
on a MAF or Government approved substitute form and corrected/completed 
within 30 days relevant to service number 2 of the COMS PRS.  No training 
device or any part of a training device shall leave the site without the 
COR’s permission. 
 
The Contractor shall provide a summary document of all activities in 
paragraphs 4.3.2.8 thru 4.3.2.11 above in the Contractor’s format that shall 
be presented in the Annual Site Review at each site.  The report shall 
include tracking metrics for maintenance, repair and supply activities to 
include Mean Time To Repair (MTTR), Mean Time Between Failures (MTBF), Turn-
Around-Time (TAT), Awaiting Maintenance for Parts (AWP) and others of the 
Contractor’s selection that present a comprehensive view of the maintenance 
and supply activities necessary to sustain the training devices and systems. 
 

4.3.2.12  Electrostatic Discharge (ESD) Sensitive Devices.  The 
Contractor shall handle, store and maintain ESD sensitive 
components/assemblies (electrical and electronic components) IAW applicable 
Government/Manufacturers directives. 
 

4.3.2.13  Software. The Contractor shall be responsible for maintenance 
and support of software programs/documentation that do not result in 
permanent computer program content changes.  Examples of work to be performed 
include: maintaining software media (and copies) in operable condition, 
inserting approved media patches, updates, and overlays to existing programs, 
loading data on trainer software media, copying media materials for 
replacement/backup and retaining copies at the site, isolating malfunctions 
and operational discrepancies caused by software programs, to the lowest 
definable level, assisting in the reassembly of trainer programs from source 
programs, and maintaining a permanent record of temporary and permanent 
software media patches/updates/overlays.  

 
4.3.2.14  Information Assurance (IA).  The Contractor shall support the 
Government with maintaining accreditation of all devices located at all sites 
on this task order.  The Contractor shall:  
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a. Maintain trainer IA programs identified through IA architecture 
requirements, objectives, and policies; IA personnel; and IA processes and 
procedures. This includes the maintenance and performance of the tasks 
identified by the IA controls listed in Department of Defense Instruction 
(DoDI) 8500.2 series, the DoD Information Assurance Certification and 
Accreditation Process (DIACAP) package or the Platform Information Technology 
Risk Approval Package, and the Designated Approving Authority (DAA) 
Accreditation memorandum for the corresponding Mission Assurance Category III 
(MAC III), Sensitive or Classified training device. 
 

b. Provide certified IA Technical Level I personnel to perform IA duties 
as required in DoD 8570.01-M/Appendix 3, paragraph AP3.1.6.  
 

c. Assist and support the site COR with the implementation of the 
Information Assurance Vulnerability Management Program (IAVMP); Computer 
Tasking Orders (CTOs) or Directives on trainers.  Implement/install 
applicable government-directed patches including: Information Assurance 
Vulnerability Alerts (IAVA), Information Assurance Vulnerability Bulletins 
(IAVB), and Information Assurance Technical Advisories (IATA) for the trainer 
operating system(s) and software applications. Assist and support the 
respective COR in vulnerability management updates. 
 

d. Ensure site IA and security procedures are followed IAW with 
configuration management policies and practices. 
  

e. Support Security Test & Evaluations or Validation Tests (Part of 
Certification and Accreditation Process).    
 

f. Implement NAWCTSD In Service Engineering Office (ISE) directed 
technical vulnerability corrections. 
 

g. Perform and record the periodic vulnerability scanning and tasking 
specified by the Maintenance Requirement Cards (MRC). 
 

h. Implement and enforce upon COMS workforce Department of the Navy (DON) 
systems account access and password policy IAW Secretary of the Navy (SECNAV) 
Manual M-5239.1 series. 
 

i. Ensure the administration of privileged user accounts IAW system role-
based access schemes as per site operating procedures and COR authorization. 
Assist the COR in maintaining accounts currency to ensure that individual 
accounts designated as inactive, suspended, or terminated are promptly 
deactivated and associated passwords are disabled and removed.  
 

j. Ensure system audit logs are reviewed In Accordance With (IAW) MRC and 
any security violations are reported to the COR. Ensure audit log records are 
backed up and maintained IAW DoDI 8500.2 series controls. 
 

k. Perform data backup as required by the MRC.  
 

l. Perform NAWCTSD In Service Engineering Office (ISEO) directed antivirus 
software updates and virus scanning IAW DoDI 8500.2, the C&A package, and/or 
as required by the MRC. 
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m. Assist NAWCTSD In Service Engineering Office (ISE) in the assessment of 
trainer IA posture and configuration management by providing the periodic 
vulnerability scan results, reporting IA patch implementation status, and 
verifying trainer software configurations. 

 
n. Assist and support the site COR with the implementation of applicable 

Computer Tasking Orders (CTOs) or Directives on trainers. 
 

o. Perform Host Based Security System (HBSS) tasking IAW DoDI 8500.2, the 
C&A package, and/or as required by the MRC. 

 
p. Ensure all media and data storage is properly marked and labeled per 

policy and guidance documents (i.e., SECNAV M-5510.36 series. 
 

q. Ensure that network device program activities are carried out for the 
network control devices (e.g., firewalls, routers, switches), IAW DOD policy 
and organization specific guidelines, including maintaining configuration of 
network control devices IAW Defense Information Systems Agency (DISA), 
Security Technical Implementation Guides (STIGs) and National Security Agency 
(NSA) security guidelines to protect the network control devices from 
unauthorized access. 

 
r. Conduct quarterly tests on network(s) for changes and updates made to 

the network control devices to ensure integrity IAW the systems Configuration 
Management Plan (may be specified via a MRC).  

 
s. Ensure all communications and transmissions of sensitive IA related 

information be carried out in a secure manner and IAW DoD and Navy approved 
means and processes. 

 
t. Ensure COMS contract personnel receive initial and annual IA awareness 

training. All IA training shall be documented and available for COR review at 
any time. 

 
4.3.2.15  Unattended Operations.  A device is in an "Unattended 

Operation Condition" when there are no maintenance personnel in the immediate 
area of the training device (i.e., Computer room, high bay, hydraulic room, 
etc.) and when the device is in any configuration other than a 'dormant' or 
‘standby’ state.  A 'dormant' state exists when (1) all processors halted, 
(2) all hydraulic pumps shut down, (3) Instructor indicator lights turned 
off, but with power applied to individual power supplies in system.  A 
‘standby’ state exists when the computers are energized, the load is running, 
but the cockpit is powered down and the visuals are not displayed.  The 
devices may be left in ‘standby’ overnight and weekends at the Contractors’ 
discretion.  Unless all of the above conditions can be satisfied, the 
Contractor shall provide personnel who as a minimum are qualified to 
recognize emergency conditions which could lead to injury, damage to 
property, or breach of security and respond appropriately. 

 
4.3.3  Government Inspections. 
 

4.3.3.1 Contractor Participation. Trainer Validation and other 
inspections are conducted IAW Government directives.  The Contractor shall 
participate in trainer inspections and maintain the trainer(s) in an 
operational condition during the inspections. Contractor time spent 
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performing the inspections will be considered scheduled training unless 
otherwise directed by the COR. 
 

4.3.3.2 Discrepancies. The Contractor shall correct discrepancies 
determined by the Government to be within Contractor maintenance 
responsibility and provide the COR with status information relative to 
corrective actions.  Maintenance shall be accomplished IAW appropriate levels 
and associated time frames. 
 
4.4  Material Support.  All inventory reports shall be IAW CDRL A005, 
Technical Report – Study/Services, Contractor Inventory/Utilization Report of 
GPF/GFI. 
 
4.4.1  Material Support Package (MSP).  The MSP is provided to the Contractor 
as GFP. The Government does not warrant that the MSP contains all support 
materials required to fulfill all contractual requirements.  The Government 
does not warrant the condition of the MSP supplied in the contract.  The 
Contractor shall provide all additional support materials necessary to 
successfully perform under the terms and conditions of this contract.  The 
Contractor shall maintain the MSP in accordance with the GFP clause in the 
contract schedule.  The Government will provide a preliminary MSP list as 
part of this task order.  Upon task award (during the Mobilization Phase IAW 
the Contractor’s proposed Mobilization Plan), the Contractor shall inventory 
the MSP items and provide a final inventory list IAW SOW part 3, 
Mobilization.  Inventory reconciliation will occur between the Government, 
Transitioning Contractor and Mobilizing Contractor.  The final inventory 
accepted by the Government will become the baseline and will supersede the 
preliminary MSP.  The Contractor shall incorporate and maintain the MSP in 
the master library.  The Government will provide access to web sites that 
will include current O&M and PMS/MRC manuals, drawings publications and TECDs 
for each COG 2”O” device.  The Contractor shall coordinate with the COR 
during the Mobilization Phase for access, passwords, and addresses required 
to the Government websites.  TECDs may be issued through TIERS or other 
means.  The Contractor shall maintain currency of Operations and Maintenance 
(O&M) and PMS/MRC manuals, drawings publications and TECDs for each device. 
 
4.4.2 Tools and Support Equipment. 
 

4.4.2.1 Government Furnished Equipment (GFE). The Contractor shall 
assume custody of tools and support equipment items (listed in the final MSP 
inventory) at Contractor Support Date (CSD).  The Contractor shall be 
responsible for compliance with applicable calibration cycles and best 
commercial standards, and the timely repair/replacement of all Government 
furnished tools and support equipment.  Wherever applicable, Government 
established calibration cycles are also provided. Tools and support/test 
equipment which are not trainer peculiar and become obsolete or Beyond 
Economical Repair (BER) shall be replaced by the Contractor, if required for 
trainer maintenance as determined by the COR.  Obsolete and BER equipment 
shall be disposed of IAW disposition instructions furnished by the COR.   
 

4.4.2.2 Contractor Furnished Equipment.  The Contractor shall provide 
basic hand tools; common support equipment; other tools and support equipment 
not provided by the Government, and the necessary toolboxes and containers 
for storage and safekeeping to accomplish maintenance tasks delineated in 
this SOW.  Best commercial standards shall be used for required equipment 
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calibration of Contractor furnished tools and test equipment.  The Contractor 
shall maintain a current and accurate inventory of all Contractor furnished 
tools and support equipment and a tool control program that ensures 
Government and Contractor assets are readily identifiable and traceable upon 
request. 
 
4.4.3 Spare Parts.  Upon CSD, the Contractor shall assume custody of actual 
spare parts (listed in the final MSP inventory) and responsibility for 
maintaining spares in a Ready-For-Issue (RFI) condition until contract 
expiration/termination.  The Government reserves the right to add or withdraw 
any item from the support package at any time.  Downtime resulting from a 
withdrawn part will be non-chargeable until the part is returned to the 
Contractor in a RFI condition.  The Contractor shall present a summary report 
in its own format of spare parts activities (issuances, consumption, 
obsolescence issues and status, replacement, repairs and similar data) that 
conveys to the Government a comprehensive view of the status of the MSP and 
the Contractor’s actions to maintain its status. 

 
4.4.4 Technical Data Support Package (TDSP).  The Contractor shall assume 
custody of the TDSP (listed in the final MSP inventory) at CSD. The 
Government does not warrant the adequacy of the TDSP supplied under the 
contract. The Contractor shall maintain the TDSP for the trainers addressed 
in this task order relevant to number 4 of the COMS PRS.  The Government 
intends to provide portions of the TDSP on magnetic and/or optical media.  In 
these instances, hard copies may not be provided. All or part of the magnetic 
and/or optical media based TDSP items may be received at irregular intervals 
following CSD.  The Contractor shall provide all hardware/software to view 
and print documents and drawings required for device operation and 
maintenance.  TDSP items (publications/drawings) contained in the TIERS 
resource website do not require maintenance by the Contractor on site; 
however, all TDSP items maintained on site must be inventoried. 

 
4.4.4.1 Replacement. The Government will replace documentation that 

becomes obsolete or requires replacement due to normal wear on paper, 
magnetic or optical media, as available, at no cost to the Contractor.  The 
Government will not provide hard copy (paper) replacement documentation when 
supplied on magnetic or optical media.  This does not apply to documents that 
may be downloaded or viewed on TIERS. 
 

4.4.4.2 Changes. 
 

4.4.4.2.1 Government Initiated.  Government approved change directions 
resulting from updates or modifications will be provided to the Contractor 
for insertion into the TDSP.  Contractors shall incorporate all changes 
within one (1) calendar month after receipt from the COR or notification on 
TIERS, relevant to service number 4 of the COMS PRS. 
 

4.4.4.2.2 Contractor Recommended.  The Contractor shall recommend 
appropriate corrections to the COR when the TDSP is found to be incorrect or 
incomplete during the term of this task order.  This requirement is not the 
same as Technical Data Verification, which requires written authorization 
from the COR. The Contractor Site Manager shall keep a file of all 
recommendations submitted to the COR. 

 
4.4.5 Software Support Materials.  The Contractor shall maintain the 
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software support materials for each trainer listed in this SOW, unless under 
ISEO support. 
 
4.5 Supply Support. The Contractor shall maintain spare parts at the 
Government provided inventory level with a cross-reference list for parts 
used in repair or inventory that differs from the original baseline; from CSD 
through the end of this SOW.  The Contractor shall store spare parts 
labeled/tagged (i.e., "RFI", Needs repair, etc.) to indicate condition IAW 
applicable Navy Supply (NAVSUP) publication, PUB 485 Ashore Supply Volume III 
or requirements, and obtain approval from the COR for substitute replacement 
parts/materials.  The Contractor shall acquire written approval from the COR 
to remove inventory items from the site.  The Contractor shall be responsible 
and accountable for the total value of inventory items removed from the site 
that are not documented or returned within the time frame specified by the 
COR.  The Contractor Site Manager shall keep a file documenting all items 
that have been removed, their destination, and expected time of return and 
actual time/date they are returned.  The Contractor shall store spare parts 
in accordance with applicable Navy/Marine Corps directives or requirements.  
The Contractor shall maintain all supply documentation for Aircraft Common 
Equipment (ACE).  The Contractor shall provide transportation for delivery 
and pick-up of ACE to the local base supply point designated by the COR. 
 
4.5.1  Replenishment/Replacement.  The Contractor shall be responsible for 
timely procurement, at Contractor expense, of the spare parts and other 
consumables (chart and computer printer paper, software media, lubricants, 
etc.) including any embedded ACE expendables (light bulbs, CRTs, knobs, etc.) 
necessary to accomplish trainer operation and maintenance, and maintain stock 
inventory level.  The Contractor shall procure parts of equivalent quality to 
any commercial or military standard component.  Substitute parts shall have 
the written consent of the COR prior to installation. The Contractor shall 
provide technical documentation to the COR that includes a description of how 
the substitute part will meet form, fit and function criteria of the original 
part and OEM specifications.  After COR approval and subsequent receipt and 
successful installation/test of the part, the Contractor shall provide 
documentation for the new part to the COR for submission to the Government 
logistics/configuration manager.  The Contractor shall ensure the form, fit, 
and functional operation of the substitute part in the training device.  The 
COR approval is not necessary for generic commercial off the shelf items 
(such as capacitors, resisters, bulbs, etc.) where form, fit and function 
clearly have an industry standard.  The purchase of additional quantities of 
spare parts may be obtained as desired at the Contractor expense.  The 
Contractor shall be responsible for replenishment/ replacement cost of any 
single item up to and including $25,000 per item. IAW local Supply 
procedures, the Contractor may be responsible for all processes necessary for 
requisitioning and tracking trainer equipment, parts, components, or 
assemblies necessary to accomplish trainer maintenance and maintain 
Government furnished spares in the specified RFI condition.  At the end of 
the contract, the Government or relieving/oncoming Contractor shall have the 
first right of refusal to purchase these additional parts, if any, at fair 
market value. 

 
4.5.2 Adjustments. The Contractor shall submit recommended adjustments to 
initial stock levels of Government furnished material in writing, based on 
past/projected usage rates or other justifiable factors, as applicable, with 
justification to the COR for Government consideration. 
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4.5.3  Consumable Items.  Consumables/Expendable spare parts stock levels 
recommended as not critical to trainer operation and maintenance support may 
be depleted or removed from inventory with written COR approval.  The 
Contractor shall submit written recommendations for depletion or deletion to 
the COR. 

 
4.5.4  Supply Support Activities Report.  The Contractor shall present a 
summary report in its own format of supply support activities (issuances, 
consumption, obsolescence issues and status, replacements, substitutions and 
similar data) that conveys to the Government a comprehensive view of the 
status of the MSP and the Contractor’s actions to maintain its status. 
 
4.6  Configuration Management (CM). 
 
4.6.1  Baseline Definition. Technical Documentation addressed in each Trainer 
Appendix defines the trainer hardware baseline. The Government will provide 
existing trainer software data/programs and documents to the Contractor.  
These documents and media establish the software baseline for purposes of 
this contract. Inventory of the trainer software is available at each 
training facility listed in this task order.   
 
4.6.2  Control. No changes or modifications to the trainer hardware, 
software, or documentation shall be made without the approval of appropriate 
Government authority. Government approved modifications/changes to the 
trainer hardware, software, or documentation may be accomplished by the 
Government or by the Contractor depending upon the nature and scope of the 
work and systems to be modified as described/outlined in paragraph 4.6.3.2. 
 
4.6.3  Changes and Modifications. 
 

4.6.3.1 Background. The Government or Contractor personnel with COR 
approval, may accomplish changes or modifications made in compliance with 
Government issued Training Equipment Change Directives (TECDs) or aircraft 
Technical Directives (TDs).  TECDs implement modification or engineering 
change requests or proposals related specifically to trainers, whereas TDs 
implement aircraft Airframe Changes (AFCs) or Avionics Changes (AVCs) 
applicable to both aircraft and trainers. In response to Government 
solicitations for trainer changes/modifications, the Contractor shall make 
effective use of on-site personnel in proposal development, and in the 
resulting modification work effort. 

 
4.6.3.2  Government Installed.  During change/modification periods, the 

Contractor shall be responsible for the operation and maintenance of all 
trainer systems/subsystems not being changed or modified unless otherwise 
directed by the Procuring Contracting Officer (PCO). 
 

4.6.3.3  Contractor Installed.  The Contractor shall install Government 
approved trainer modifications as a matter of normal maintenance effort, 
which shall be considered within the scope of this contract. Installation of 
trainer modifications requiring sixteen (16) man-hours or less shall not 
interfere with scheduled training and shall be completed within thirty (30) 
days of Contractor receipt of the modification directive.  Modifications 
requiring greater than sixteen (16) man-hours to install may require an 
extension of the compliance period or temporary reduction/stand-down of 
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training operations, as approved by the COR.  Approved extensions to the 
compliance period will be in proportion to man-hours required for 
installation.  The duration of a training curtailment period will be in 
proportion to the Contractor’s workforce size.  Acceptance testing of 
Contractor installed changes or modifications may be conducted as deemed 
appropriate by the Government. 
 
4.6.4  Inspections.  Pre/Post-Modification Inspections will be conducted when 
the Government installs trainer changes or modifications.  A Pre-Modification 
inspection may also be accomplished prior to Contractor installed changes or 
modifications, at the Government’s discretion. 
 

4.6.4.1 Pre-Modification. Prior to installation of 
changes/modifications, a joint COR/COMS Contractor Pre-Modification 
Inspection shall be conducted. This inspection will establish configuration 
and material condition baselines using inspection procedures established by 
the Government (usually all or portions of the Acceptance Test Procedure 
(ATP), QA&R, and/or Trainer Test Procedures and Results Report (TTPRR), and 
will include both trainer(s) and the MSP. The Contractor shall correct 
conditions, which would degrade or preclude installation efforts. When 
trainer changes or modifications are to be installed by a modification 
Contractor, the COMS Pre-Modification Inspection may be combined with the 
modification contract Pre-Modification Inspection. 
 

4.6.4.2  Safety Assessment. Where safety concerns associated with a 
modification are noted, the Contractor shall develop and document any 
specific hazard, hazard controls or precautions to be followed to use the 
system and shall provide verification of compliance to the safety 
requirements of the contract.  The Contractor shall recommend corrective 
action for Government consideration. 

 
4.6.4.3  Post-Modification.  For Government and Contractor installed 

modifications, a joint Post-Modification Inspection will be conducted by the 
COR and COMS Contractor to validate trainer performance and MSP 
configuration/condition IAW modified specifications and the baseline 
conditions established during the Pre-Modification inspection. This 
inspection will establish the revised hardware, software and material 
baselines. For Contractor installed changes/modifications the Post-
Modification Inspection and acceptance testing may be combined. 

 
4.6.4.4  Contractor Installed Modifications (MOD):  Applicable in 

instances where the COMS Contractor is required during a separate 
Modification Contractor’s installation of MODs.  During device system 
MOD/upgrade periods, the Government may apply funding for COMS personnel to 
provide technical support for procurement efforts (as applicable/required).  
Examples of support that may be required are: 

a. Serve as Subject Matter Expert (SME) and provide technical support 
(e.g., history of device, operational condition, and current 
configuration). 

b. Conduct troubleshooting and verification of the system characteristics 
and interfaces to include (but not limited to): 

• Visual system interface 
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• Hydraulic systems 

• Display systems 

• Computer I/O 

• Motion and control loading systems 

• Power distribution systems 

• Cable connector repair, bundling and running of cables 

• Implement Access control 

• Deliver supply support, to include device inventory custody and 
control of Government provided spares.  Note:  All material cost 
required during the MOD effort shall be funded via the Over and 
Above Work Request (OAWR) CLIN, as required. 

• COR liaison 

4.6.5  Reliability and Maintainability (R&M) Changes.  The Contractor shall  
submit in writing to the COR; change requests to improve trainer R&M, 
including parts interchangeability, IAW established procedures on a Training 
Equipment Change Request, Form NAWCTSD 4720/2, or other approved form, per 
specific task order.  No changes shall be made prior to official Government 
approval of the request.  Change requests to improve trainer R&M, including 
parts interchangeability, shall be submitted in writing IAW established 
procedures to the COR on a TECR, Form NAWCTSD 4720/2, or other approved form, 
per specific task order.  No changes shall be made prior to official 
Government approval of the request.  The Contractor shall be responsible for 
modification documentation reporting using appropriate systems. 
 
4.7  Records and Reports.  Relevant to service number five (5) of the PRS. 
 
4.7.1  Forms.  The Government will provide all Government forms required to 
administer this task order.  These forms may be in hard copy or software 
format as deemed by the COR.  Examples of forms are as follows: 
 

4.7.1.1.  Maintenance Action Form (MAF).  All completed MAFs and a 
summary list of all open MAFs shall be turned in to the COR by 0700 the next 
workday. Copies of any diagnostic test printouts, purchase orders, I-Level or 
D-Level maintenance logs, etc., shall be attached to the MAFs.  The 
Contractor shall supply MAFs utilizing a format approved by the Site COR. 

 
4.7.1.2.  Training Comment/Utilization Form.  The Contractor shall 

provide a Comment/Utilization Form to be completed by the device instructor 
and trainer operator for each scheduled training period. All discrepancies on 
the form shall have a Maintenance Action Form (MAF) assigned by the 
Contractor. The format of the Comment/Utilization Form must be approved by 
each Site COR 
 
4.7.2   Maintenance Reports.  The Contractor shall use and comply with the 
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Government Reporting Systems, prepare requisitions/reports as required by the 
Government in the execution of the tasks specified in this SOW.  All report 
formats (form layout/design) shall be approved by the COR.  Report media will 
be as authorized by the COR (e.g., computer input, electronic (E-mail, CD 
disk), hardcopy (manual or computer generated), and/or simply a status 
board).  The Contractor shall provide a summary of all reports in the 
Contractor’s format that shall be presented in the Annual Site Review at each 
site. 
 

4.7.2.1  Casualty Report (CASREP). The Contractor shall provide 
necessary data and information requested by the COR in the event of a CASREP. 
 

4.7.2.2  Training Device Status Report.  The Contractor shall provide a 
daily report describing the status of each trainer to the COR by 0800 each 
workday.  Copies of any diagnostic test printouts shall be attached to the 
report. 

 
4.7.2.3  Training Device Utilization Report (TDUR).  The Contractor 

shall complete a weekly TDUR (Sunday through Saturday). The TDUR shall be 
provided to the COR at 0800 on the subsequent Monday. All discrepancies shall 
be documented on a Maintenance Action Form (or equivalent purpose form 
approved by the COR) assigned by the Contractor. 
 

4.7.2.4  Training Device Maintenance Log. The Contractor shall 
maintain a Training Device maintenance log for each device in the 
Contractor’s format which record all maintenance actions, failure 
indications, parts replacements and similar data such that there is effective 
traceability through the log books and MAF data for all malfunctions, 
utilization comments or other failure documentation identification.  The 
maintenance log books become a permanent part of the training device 
documentation that will be passed on for follow on Contractor use.  In the 
event the Contractor uses an electronic format for recording maintenance 
activity, the Contractor shall provide the data in a readily accessible 
format in standard Microsoft Office (Word or Excel) applications.  The data 
in this format will be provided on a monthly basis to the COR.  The 
Contractor shall summarize and present this data in the annual site review. 

 
4.7.2.5 Improved Simulator Information System (ISIS).  The Contractor 

shall utilize the ISIS format (MS Access) provided by the Government, to 
generate daily and monthly trainer utilization reports.  The Contractor shall 
turn in the daily ISIS utilization report to the COR by 0700 the next 
workday.  USMC sites MATSS will compile the ISIS utilization report using the 
resource management system as directed by the COR. 

 
4.7.2.6 Marine Aircrew Training Systems Site (MATSS).  The Contractor 

shall use the Government provided resource management system as directed by 
the COR, which is the process MATSS will use in four primary areas:  MAF 
creation, Training Asset Scheduling, Data Collection and Reporting, and 
Document Management.  The Administrator on site shall assign appropriate 
permissions within these areas based on individual user requirements.  All 
simulator device MAFs, utilization data, and other maintenance-related data, 
as requested by the COR, will be entered into the MATSS resource management 
system. 

 
4.7.2.7 Display Tube Usage Report.  A monthly report of each projector 
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tubes cumulative usage, tracked by system and individual serial number.  This 
document reports the results of resolution and brightness tests for each tube 
after tubes reach one thousand (1000) hours of use.  Any time a tube is 
removed/replaced, a report shall be provided to the COR, with date 
removed/installed, hours and supply status for all visual display and 
projection systems status shall be provided to the COR by 0900 on the first 
workday of the month. 

 
4.7.2.8 Classified Material.  The Contractor shall assume 

responsibility for the destruction of all classified material generated as a 
result of training device utilization and as may become necessary through 
revision of the technical data support package.  The Contractor shall provide 
any equipment and supplies necessary for destruction of classified material 
not furnished by the Government.  Destruction of classified material shall be 
in compliance with Government directives/policies.  The Contractor shall 
provide a list of all classified material destroyed and the process used at 
each Annual Site Review. 
 
4.7.3  Contract Data Requirements List (CDRL).  The Contractor shall submit 
all data listed in the Department of Defense (DD) Form 1423 Contract Data 
Requirements List (CDRL) per this task order. 
 
4.7.4  Enterprise-wide Contractor Manpower Reporting.  The Contractor shall 
report ALL contractor labor hours (including subcontractor labor hours) 
required for performance of services provided under this contract for the 
WestPac COMS, N61340-13-C-5501 via a secure data collection site.  The 
Contractor is required to completely fill in all required data fields using 
the following web address: 
https://doncmra.nmci.navy.mil.  
Reporting inputs will be for the labor executed during the period of 
performance during each Government fiscal year (FY), which runs October 1 
through September 30.  While inputs may be reported any time during the FY, 
all data shall be reported no later than October 31 of each calendar year.  
Contractors may direct questions to the help desk, linked at 
https://doncmra.nmci.navy.mil. 
 
4.8  Training.  The Contractor shall provide adequate employee training to 
enable performance of tasks delineated in this SOW.  Training shall include, 
as a minimum, initial training during Mobilization, refresher training, 
training resulting from Government/Contractor change/modification, first 
aid/CPR, and training of replacement personnel.  The Contractor shall 
maintain personnel training records on-site and ensure their availability to 
the COR upon request.  Note: The Government will provide the initial forms 
training and TIERS training during the Mobilization Phase. 
 
4.9  Personnel.  At Atsugi, Futenma and Iwakuni, the Contractor shall have a 
designated Site Manager and Alternate Site Manager  in writing on company 
letterhead and provided to the COR, who shall have full authority to act for 
the Contractor on all contract matters relating to daily operation.  Each 
site shall also have designated Shift Supervisors.  At the beginning of 
Mobilization Phase, résumés for Key Personnel shall be forwarded for review 
and determination of acceptability to the Contracting Officer and the COR.  
In the event of changes in Key Personnel, résumés for new Key Personnel shall 
be forwarded for review and determination of acceptability to the PCO and COR 
within five (5) working days of the Contractor’s selection. 
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4.9.1  Operations Personnel.  Trainer operations personnel shall set up 

all trainer requirements associated with training missions; respond within a 
designated time to instructor, trainee or inspector requirements for trainer 
operation and control in support of training missions; and be able to utilize 
full training capability of the device. Operators shall operate each console 
for insertion of flight variables, mission parameters and trainer 
malfunctions while exploiting the maximum capability of each tactical system.  
Trainer operators shall be responsible for communicating with Blue forces as 
they move into, onto and around Red Forces during simulated training 
scenarios involving air-to-air (A/A) intercepts and air-to-ground (A/G) 
strike mission training.  Capable of researching and inserting various 
mission problems and trainee/trainer malfunctions while determining whether 
trainer response is correct.  Trainer operators shall be capable of 
conducting PAR landing calls and vectors for approached.  Failure to provide 
qualified operators shall result in chargeable downtime for the entire 
training period. For unscheduled missions, trainer operators shall respond 
within five (5) minutes of notification by the instructor or COR. 

 
4.9.2  Maintenance Personnel.  Contractor's on-site maintenance personnel 
shall, as a minimum, meet the following qualification requirements, as 
necessary, to meet maintenance requirements specified in this task order.  

 
a.  Site Manager. Site Managers shall demonstrate five (5) years 

management experience in which two (2) years shall be management of 
electronic maintenance systems and/or computer simulated training systems 
(i.e. instruction). If a Site Manager performs as a Shift Supervisor or 
Contractor Instructor (CI), those qualification requirements must also be 
met.  The Site Manager shall be responsible for contract performance and 
ensuring proper communication between the Contractor and Government 
personnel.  The Contractor shall designate in writing the Site Manager and 
Alternate to the PCO and COR. 
 

b.  Shift Supervisor. Shift Supervisors shall demonstrate two (2) years 
of supervisory electronic maintenance experience and be qualified as 
Electronics Maintenance Technician III.  When it is necessary for the shift 
supervisor to be absent, the acting shift supervisor must also the 
qualifications for an Electronics Technician, Maintenance III.  Prior to the 
absence, the COR shall be notified/informed who the acting shift supervisor 
will be and the time the absence will be in effect. 
 

c.  Electronics Technician, Maintenance III. Electronics Technician, 
Maintenance III shall demonstrate competence through satisfactory, 
progressive performance as a simulator technician. Minimum experience shall 
be exclusive of formalized training and include six (6) years simulator 
maintenance of which two (2) years demonstrate complex maintenance equivalent 
to all major areas of trainers described in this task order. (i.e., component 
level hydraulics, pneumatics, air conditioning, and electro-mechanical 
experience). A Technician III shall be a graduate from a two-year resident 
Electronics Technician course at an accredited technical institute, or 
complete factory/formal training on the device(s)named in this task order and 
demonstrate software and maintenance experiences on simulator computer 
systems or equal in complexity to those computer systems outlined in the SOW. 
With Government concurrence, equivalent simulator maintenance experience and 
education may be substituted, provided it is comparable to the systems in the 
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trainer(s) (e.g., hydraulics, electrical, PC computer, pneumatic, etc.).  
Training or experience equivalency will be determined by the Government on a 
case-by-case basis. 
 
4.9.3  Administration/Supervision.  The Contractor shall retain sole 
administrative and supervisory responsibility for all Contractor personnel.  
The Site Manager or alternate shall have full authority to act for the 
Contractor on all matters relating to daily operation of this task order. The 
Contractor shall designate a Site Manager and an on-site Shift Supervisor for 
each shift maintained.  This in no way precludes the Site Manager from 
performing as a Shift Supervisor, and shall not be construed as Government 
direction in the matter of labor mix or supervisory overhead factors.  This 
is required solely to ensure proper communication between the Contractor and 
the Government.  The on-site Supervisor will have authority over Contractor 
personnel relative to the performance of operation and maintenance services 
rendered under the contract and be the focal point for routine daily 
interface with the Government. 
 
4.9.4  Appearance and Conduct.  The Contractor shall be responsible for the 
supervision and conduct of Contractor employees. Contractor personnel shall 
conduct themselves in a courteous, proper and efficient manner at all times 
and wear the type of clothing worn by their counterparts in business and 
industry. In the simulator, storage, and other industrial areas, clothing and 
shoes must conform to safety regulations.  A Contractor furnished nametag 
with at least the employee's last name shall be displayed and worn along with 
a Government-furnished badge at all times. 
 
4.9.5  Security/Safety. Contractor personnel, although recognized as 
employees under administrative control of the Contractor, shall comply with 
directives and requirements of the Base Commander or authorized 
representative regarding safety standards and security regulations applicable 
to the assigned work site.  Contractor personnel shall be subject to safety 
and security inspections and investigations at all times. Personnel shall 
immediately report any accident/incident with safety/security implications or 
any other conditions or incidents that could be reasonably expected to be of 
interest to the government such as damage to Government property.  Initial 
reports may be verbal but shall be followed-up with a written report within 
twenty-four (24) hours. Reports of incidents with security implications shall 
include full details of the incident, any remedial actions taken by the 
Contractor, and shall be in compliance with applicable security instructions.  
All reports shall be forwarded to the COR or designated representative.  The 
Contractor shall conduct an investigation into all accidents occurring on 
Government property involving Contractor employees and report the findings 
(on applicable forms), to the COR within three (3) working days after 
occurrence. 
 

4.9.5.1  Security. A security clearance is required for Contractor 
personnel working on-site in the trainer complex pursuant to this task order.  
Contractor personnel are required to comply with local base directives and 
regulations regarding base and site security, vehicle registration, and 
access. All personnel shall be issued a Common Access Card (CAC) by the 
Government for overall facility access.  Per Schedule I, Clause 52.204-9, 
Personal Identity Verification of Contractor Personnel, the Contractor 
personnel shall comply with agency personal identity verification procedures 
as implemented IAW local Base procedures.   
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The Security Officer, MATSS OIC, CV5 OIC, CVW5 Security Manager and COR shall 
be notified in writing within twenty-four (24) hours if an employee 
possessing a security clearance is discharged, looses their security 
clearance or voluntarily terminates employment.  The Contractor shall ensure 
that all departing personnel complete proper check-out procedures.  The 
Contractor shall collect and return to the COR, any base access or 
identification information (such as Government issued CAC) from personnel who 
are discharged or that voluntarily terminate their employment with the 
Contractor.  Compliance is relevant to service number 2 of the Janitorial and 
Access Control PRS (Table at 6.10). 

 
4.9.5.2  Personnel Security - Background Check (Physical Access to and 

Working on DoD Installations). The Common Access Card (CAC) shall be the 
principal identity credential for supporting interoperable access to DoD 
installations, facilities, buildings, and controlled spaces.  A National 
Agency Check with Inquiries (NACI) or equivalent national security clearance 
(e.g. National Agency Check with Local Agency Checks including Credit Check 
(NACLC)) will be required for permanent issuance of the credential.  The 
Government may issue the credential upon favorable return of the Federal 
Bureau of Investigations (FBI) fingerprint check, pending final favorable 
completion of the NACI or equivalent.  There shall be no additional NACI or 
equivalent submission for an individual holding a valid national security 
clearance.  Access to restricted areas, controlled unclassified information 
(sensitive information), or Government equipment by Contractor personnel 
shall be limited to those individuals who have been determined trustworthy as 
a result of the favorable completion of a NACI (or equivalent) or who are 
under the escort of appropriately cleared personnel.  Where escorting such 
persons is not feasible, a NACI (or equivalent) shall be conducted and 
favorably reviewed by the appropriate DoD component, agency, or activity 
prior to permitting such access.  The Contractor shall use the Standard Form 
85P (Questionnaire for Public Trust Positions) in order to obtain the CAC and 
access to controlled unclassified information.  The Contractor shall submit 
the Standard Form 85P to the NAWCTSD Security Manager for processing. 

 
4.9.5.3  Information Assurance and Personnel Security Requirements for 

Accessing Government Information Technology (IT) Systems. The Contractor 
shall comply with the IA and personnel security requirements for accessing 
U.S. Government IT systems specified in the contract.  Contractor personnel 
requiring access to U.S. Government IT systems will be subject to a 
background check.  The Contractor shall review and become familiar with the 
suitability factors presented in five (5) CFR, 731.202(b) to use as an aid in 
their employee selection process.  The NAWCTSD Security Office will make 
final determinations of suitability for individual Contractors. 

 
4.9.5.4 Information Security Requirements for Protection of 

Unclassified DoD Information on Non-DoD Systems. 
The Contractor shall safeguard unclassified DoD information stored on non-DoD 
information systems to prevent the loss, misuse, and unauthorized access to 
or modification of this information.  The Contractor shall: 
 

a. Not process DoD information on public computers (e.g., those available 
for use by the general public in kiosks or hotel business centers) or 
computers that do not have access control. 

b. Protect information by no less than one physical or electronic barrier 
(e.g., locked container or room, login and password) when not under 
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direct individual control. 
c. Sanitize media (e.g., overwrite) before external release or disposal. 
d. Encrypt the information that has been identified as Controlled 

Unclassified Information (CUI) when it is stored on mobile computing 
devices such as laptops and personal digital assistants, or removable 
storage media such as thumb drives and compact disks, using the best 
available encryption technology. 

e. Limit information transfer to sub-Contractors or teaming partners with 
a need to know and a commitment to at least the same level of 
protection. 

f. Transmit e-mail, text messages, and similar communications using 
technology and processes that provide the best level of privacy 
available, given facilities, conditions, and environment.  Examples of 
recommended technologies or processes include closed networks, virtual 
private networks, public key-enabled encryption, and Transport Layer 
Security (TLS). 

g. Encrypt organizational wireless connections and use encrypted wireless 
connection, where available, when traveling.  When encrypted wireless 
is not available, encrypt application files (e.g., spreadsheet and word 
processing files), using no less than application-provided password 
protection level encryption. 

h. Transmit voice and facsimile (FAX) transmissions only when there is a 
reasonable assurance that access is limited to authorized recipients. 

i. Not post DoD information to Web site pages that are publicly available 
or have access limited only by domain or Internet protocol restriction.  
Such information may be posted to Web site pages that control access by 
user identification or password, user certificates, or other technical 
means and provide protection via use of TLS or other equivalent 
technologies.  Access control may be provided by the intranet (vice the 
Web site itself or the application it hosts). 

j.  Provide protection against computer network intrusions and data ex-
filtration, including no less than the following: 

(1) Current and regularly updated malware protection services, e.g., 
anti-virus, anti-spyware. 

(2) Monitoring and control of inbound and outbound network traffic as 
appropriate (e.g., at the external boundary, sub-networks, individual 
hosts) including blocking unauthorized ingress, egress, and ex-
filtration through technologies such as firewalls and router policies, 
intrusion prevention or detection services, and host-based security 
services. 

(3) Prompt application of security-relevant software patches, service 
packs, and hot fixes. 

k. Comply with other current Federal and DoD information protection and 
reporting requirements for specified categories of information (e.g., 
critical program information, Personally Identifiable Information 
(PII), export controlled information) IAW the requirements of the 
contract. 
 
4.9.5.5  Security (Classified Systems). The Contractor shall safeguard 

classified information and meet the security requirements identified in the 
DD Form 254.  The Contractor shall enforce these safeguards throughout the 
life of the contract including the transport and delivery phases. 
 
4.10  Quality Control (QC).  The Contractor shall implement and maintain a 
complete ISO 9000 compliant Quality System Plan (QSP) at the Program level 
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and a Quality Control Plan (QCP) for each site to meet all the requirements 
of the this task order.  This shall be an element for the annual site review.  
CDRL A009 applies.  The QSP and QCPs shall include: 
 

a.  An inspection system covering all services required by the 
contract.  It shall specify the areas to be inspected on a scheduled and 
unscheduled basis, frequency of inspections, and the title of the 
individual(s) performing the inspection. 
 

b.  Methods for identifying, preventing and correcting deficiencies in 
the quality of the service performed prior to it becoming unacceptable. 
 

c.  Files containing all inspections conducted and the corrective 
actions taken.  This file shall be made available to the Government during 
the term of the contract. 
 
4.11  Master Technical Library. The TIERS website is the official site for 
technical manuals, TECDs etc. The Contractor shall be responsible for 
monitoring the TIERS website for all technical manual updates/issues. 

 
4.12  Other Training Support.  The Contractor shall clean, maintain 
(including preventive maintenance), repair, and modernize Government property 
through repair to assure required training support is available.  Support, at 
Government option, shall be required to facilitate training system 
installation, accommodate needs resulting from training system relocation, 
and support updates of operational conditions where existing training systems 
are undergoing modification.  Support shall also include all supplies to 
repair training devices, systems and equipment and to replenish repair parts 
removed from Government furnished inventory.  Other training support may be 
required in Government installation, permanent, temporary, or mobile that is 
used to house a training system or in direct support of a training system. 
 
4.13  Provisioning.  The Contractor may be tasked by the Government to buy new 
spare parts for new or newly modified training devices and/or equipment.  The 
Government will provide the list of spare parts to be purchased by the 
Contractor. 
 
 a. The Contractor shall provide services including screening parts for 
source and availability, ordering, packaging, shipping to the site(s), and 
configuration conformance of the logistical support packages. 
 b. The Contractor shall act as freight and shipping consolidator. 
 c. All parts shall be purchased as new.  If no source can be found for 
purchasing new parts, the Contractor shall assess and recommend to the 
Government the purchase of the next generation of the identified part, or 
otherwise suitable form/fit/function replacement. 
 d. The Contractor shall be responsible for all costs associated with the 
procurement and delivery of the spare parts package.  Acceptance of the spare 
parts package will take place at the device site by a Government 
representative. 
 e. The Government will provide detailed requirements for each 
provisioning event. 
 
4.14  Special Contractor Support Requirements.  When requested/directed by 
the COR, Contractor personnel shall attend meetings (e.g. Training Management 
Teams [TMT], Provisioning Conferences, etc.), training, or be a member of an 
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Integrated Product Team (IPT).  Activities involved with performance of these 
duties may be conducted on-site or at other locations.  The Government will 
be responsible for Contractor personnel travel expenses in support of these 
efforts when required to travel away from the home site area.  Activation of 
this support does not relieve the Contractor from meeting all other 
requirements contained in this Task Order. 
 
4.15  Site Management.   The Contractor shall provide for management of its 
staff at each training site under this task order.  Site Management shall 
include appointment of site managers and shift leads; provide adequate 
administrative support to the Contractors’ staff and COMS/CIS operations.  
Also included shall be adequate corporate program support and site resources 
(fixed costs) in support of the training devices.    
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PART 5: TRANSITION 
 
5.1  Responsibility. The Contractor shall retain all responsibilities 
specified in this SOW during the entire Transition Phase.  To meet SOW 
requirements during transition, the Contractor shall maintain the same level 
of performance during the remainder of the COMS effort.  The Contractor shall 
provide sufficient experienced personnel during the Transition Period to 
ensure services identified in the SOW are maintained at a high level of 
proficiency. 
 
5.2  Transition to Successor. Contractors that are not successful in 
obtaining a subsequent Government contract shall provide all reasonable 
support to the succeeding Contractor to ensure an orderly transition and 
minimize impact on operational readiness of the trainers.  As a minimum, the 
incumbent shall provide the succeeding Contractor access to the site, 
trainers, materials, and technical documentation and publications.  In 
addition, as an OJT function throughout the Transition Phase, the incumbent 
shall allow the successor Contractor to observe (over-the-shoulder) the 
performance of all required maintenance and support tasks as an OJT function 
on a not-to-interfere with training and maintenance basis. The Transition 
phase will be the last two (2) months, sixty (60) days of service under this 
task order. 
 
5.3  GFP Inventory.  The Contractor shall perform inventory of tools and 
support equipment, spare parts and technical data IAW the GFP clause in the 
contract schedule.  
 
5.4  Facilities.  The Contractor shall be liable for damages beyond normal 
wear and use of occupied training site facilities. Facility condition will be 
determined by Government inspection during the Transition Phase or upon 
contract expiration.  Contractor shall notify the COR of any facility 
issues/discrepancies. 
 
5.5  Trainer Material Condition.  The Government may perform inspections or 
tests (usually all or portions of the ATP, TTPRR, diagnostics, Daily 
Readiness Test (DRT), mission test, QA&R, etc.) to assess the material 
condition of each trainer during the Transition Phase or upon expiration of 
individual task orders.  The Contractor shall correct all 
conditions/deficiencies in trainer performance that degrade or preclude full 
utilization of the trainer.  
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 PART 6: CONTRACTOR PERFORMANCE 
 
6.1  Government Surveillance. The Government may use a variety of 
surveillance methods to evaluate the Contractor's performance.  Only one 
method will be used at a time to evaluate a listed service during an 
inspection period for payment computation purposes.  The methods of 
surveillance that may be used are: 
 

a. Random Sampling; 
 
b. Periodic surveillance of output items (daily, weekly, monthly, 

quarterly, semiannually, or annually) as determined necessary to 
assure a sufficient evaluation of Contractor performance, up to 100% 
surveillance; 

 
c. Management Information System (MIS) reported results; and 
 
d. Customer complaints. 

 
6.2 Performance Requirements Summary (PRS).  The PRS chart is provided in 
paragraph 6.9, and 6.10 below.  The columns of the PRS chart are identified 
as follows: 
 

a.  Column (1) Required Service-Identifies those SOW requirements for 
which the Government may take a deduction for nonperformance.  The absence 
from this PRS of any contract requirement; however, shall not detract from 
its enforceability or limit the rights or remedies of the Government under 
any other provision of the contract, including the clauses entitled 
"Inspection of Services" and "Default"; 
 

b. Column (2) Standard-Defines the standard of performance for each 
listed service; 
 

c. Column (3) Maximum Allowable Degree of Deviation from Requirement 
AQL-Provides the Acceptable Quality Level (AQL) for each listed service; 
 

d. Column (4) Lot Size-Defines the lot size used as the basis for 
surveillance or for payment computation purposes; 
 

e. Column (5) Method of Surveillance-Identifies the primary 
surveillance methods the Government will use to evaluate the Contractor's 
performance in meeting the contract requirement; and 
 

f. Column (6) Maximum Payment % for Meeting AQL-Provides the percentage 
of the contract price less supply support allowance, if applicable, that each 
Required Service represents of a specific FFP requirement. 
 
6.3 Contractor Payment.  This section does not limit the Government's rights 
under FAR 52.249-8(Default-Fixed-Price Supply and Service) referenced in 
Section I of this Order.  The Government may find the Contractor in default 
for any deficiencies in services.  In addition, the Government may withhold 
some or all payments pursuant to FAR 52.246-4 (Inspection of Services–Fixed-
Priced).  
 

a. Performance of a listed service will be accepted and paid for at the 
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maximum payment percentage specified in Column 6 of the PRS when the number 
of defectives found by the Government during contract surveillance does not 
exceed the number of defectives allowed by the AQL in Column 3.  If 
performance of a required service exceeds the AQL shown, payment for that 
service shall be reduced. 
 

b. Reductions in payment shall be made in accordance with the following 
Schedule of Deductions (monthly): 

 
1) The Contractor shall be paid the unit price for 95-100% 

Contractor Performance Factor (CPF) for each individual device set forth in 
Section B, Price Breakout Worksheet.  Computation of the CPF shall be in 
accordance with Part 6 of this Statement of Work (SOW). 

 
2) Failure to achieve a monthly CPF of at least 95% for any calendar 

month shall result in a reduction of the monthly payment amount for non-
performance of services.  The Schedule of Deductions shall be used when the 
CPF on the monthly Performance Utilization report (CDRL A004) falls below 
95%.  The percent to be deducted for non-performance of services for 
deficient CPF set forth in paragraph 3 shall be as designated in the 
Performance Requirements Summary Table (PRST) in SOW Part 6.  The monthly 
payment amount used for calculating a deduction will be 25% of the site 
management task unit price plus the devices’ task at the unit price for COMS 
less Supply Support Allowance.  See Price Breakout Worksheet.  Note:  For 
instances when more than one device at a site in a given month falls below 
95% CPF, the site management task unit price shall only be applied to the 
single device with the lowest CPF value. 

 
3) Payment will be reduced in accordance with the following Schedule 

of Deductions: 
 

Schedule of Deductions: Contractor Performance 
Contractor 

Performance/Maintenance 
Factor (%) 

% Deducted 
from Preset 

Amount 

Contractor 
Performance/Maintenance 

Factor (%) 

% Deducted 
from Preset 

Amount 
95 - 100 0 89 - 89.9 35 
94 - 94.9 10 88 - 88.9 40 
93 - 93.9 15 87 - 87.9 45 
92 - 92.9 20 86 - 86.9 50 
91 - 91.9 25 85 - 85.9 55 
90 - 90.9 30 Below 85 60 

 
Schedule of Deductions: Janitorial / Access Control** 

Janitorial Services 
# of Defects 

% Deducted 
from Preset 

Amount 

Access Control Services 
# of Defects * 

% Deducted 
from Preset 

Amount 
0-2 0 *Major: 1 or More 25 
3-5 10 *Minor: 0-1 0 
6 or More 25 *Minor: 2-3 10 
  *Minor: 4 or More 25 
* NOTE: A major defect is defined as a violation that could have resulted, 
or did result, in the compromise of classified material (as determined by 
the site security officer).  Minor defects do not result in the compromise 
or possible compromise of classified material and are usually administrative 
in nature. 
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** Access control deductions will be applied to Site Management CLIN value. 
 
 
 6.3.1  Missions in Integrated Mode:  When separately priced trainers 
have the capability to operate in integrated mode with other separately 
priced trainers, chargeable down time may be charged to both integrated 
trainers when either one goes down.  For example, TOFT 16 may be flown 
integrated with TOFT 37. If either half goes down during the scheduled 
mission, the other half may also be considered down during the remaining 
scheduled integrated mission.  Subsequent scheduled integrated missions may 
also be considered down until both trainers are restored to full integrated 
capability.  If the operational portion of a trainer with integrated 
capability is used for alternative non-integrated training, downtime for 
that portion may not be chargeable.  For example, if TOFT 16 went down 
during an integrated mission, the instructor may elect to utilize TOFT 37, 
in which case down time would be charged for that mission to TOFT 16 only. 
However, PMC time reflecting the impact of the degradation may be charged to 
TOFT 37.  If one of the separately priced trainers loses partial 
functionality (i.e., PMC status) while being flown in integrated mode with 
another separately priced trainer, PMCQ may be charged to the PMC device 
alone, or to both trainers while in a scheduled integrated mode.  This 
determination will be based on the PMC effect to the overall scheduled 
mission(s), as determined by the COR.  
 
             6.3.1.1 Sample Trainers with Integration Capability:   
 

Trainer Integrates With 
2F193A (TOFT 16) 2F193B (TOFT 37) 

 
 
6.4 Contractor Performance Factor (CPF). 
 

a.  CPF Formula.  CPF shall be measured in terms of Contracted Training 
Time (CTT), Chargeable Downtime (CDT) and Partial Mission Capability Quantity 
(PMCQ). As a percentage, CPF is defined as: 
 
 CPF = [CTT - (CDT + PMCQ)] X 100 
    CTT 
 
 CTT = Contracted Training Time 
 CDT = Chargeable Downtime 
 PMCQ = Partial Mission Capability Quantity 
 

b.  Downtime Determination.  Determination as to whether downtime is 
chargeable, non-chargeable or degraded/partial mission capable will be made 
by the COR based upon the discrepancy forms completed by the instructor or 
other appropriate means.  Definitions of terms used in determination of the 
CPF are contained in Part 2 of this SOW. 
 

c.  CPF Calculation.  The CPF is calculated as follows: 
 
  STEP 1: Determine the CDT.  This is a summation of that portion 
of CTT during the reporting period in which the entire device was not 
available for training due to Contractor responsibility for factors other 
than those designated non-chargeable. 
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  STEP 2: Calculate the PMCQ by taking the Partial Mission 
Capability Factor (PMCF) (percentage of trainer degradation) for each period 
of degraded operation, and multiplying by the Partial Mission Capability Time 
(PMCT) (number of hours in the training period).  The total of each 
calculation for each instance of degraded operation is PMCQ. 
 
  STEP 3: Determine the CTT. This is a summation of the CTT 
including any additional training time for the reporting period. 
 
  STEP 4: The calculation of CPF can now be accomplished by using 
the formula in paragraph 6.4.a above. 
 
6.5 Sample Calculations for Reduced Contractor Payment. 
 

a.  For required services surveilled by Management Information Systems 
(MIS). For example, Contractor Performance Factor (CPF) reports (Operation of 
Training Devices) or Contractor Maintenance Factor (CMF) reports (Contractor 
Maintenance Services of Training Devices) – Training Devices. 
 
The Contractor shall be paid the unit price for a 95-100% CPF/CMF for each 
requirement separately priced in the Order.  Failure to achieve a monthly 
CPF/CMF of at least 95% for any calendar month shall result in a reduction of 
the monthly payment amount for non-performance of services.  The percent to 
be deducted for non-performance of services for deficient CPF/CMF are set 
forth above in paragraph 6.3.b. 
 
Example: 
 Known Data: 
(A) CPF of 91% for Device 2F132B - Obtained from Monthly Contractor Device 
Performance Report. 
 
Calculation: 
(1)  Device 2F193B Monthly FFP     $15,000 
(2)  Monthly Supply Support Allowance    -$3,000 
(3)  Site Management FFP (12,000 x .025)                    +$3,000                      
(4)  Base cost for deduction (15,000-3,000+3,000)  $15,000 
(5)  Payment (%) for services (Col. 6 of PRS Chart)       74% 
(6)  Payment for acceptable service (15,000 x 0.74)  $11,100 
(7)  Deduction 15% (See paragraph 6.3.b) (11,100 x 0.15) $ 1,665 
(8)  Monthly Payment for Device XXXX (15,000-1,665)  $13,335 
 

b.  Trainer maintenance and scheduled maintenance services deduction. 
 
Example: 
 Known Data: 
(A) Lot Size – 450 Units 
(B) Sample Size – 50 Units 
(C) Defective found – 10 Units 
(D) Defectives Corrected – 5 Units 
 
(1) Device 2FXXX Monthly FFP      $11,000 
(2) Monthly Supply Support Allowance     -$1,000 
(3) Base cost for deduction (11,000-1,000)     =$10,000 
(4) Payment (%) for services (Col. 6 of PRS Chart)   12% 
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(5) Payment for acceptable service (10,000 x 0.12)    $1,200 
(6) Percent (%) of Sample found Unacceptable     20.0% 
 (Defectives/Sample Size = 10/50) 
(7) Credit for corrections (See para. 6.5.1)    1.1% 
 (Corrections/Lot Size = 5/450) 
(8) Deduction 18.9% (20%-1.1%); (1,200x 0.189)    -$   227 
(9) Monthly Payment for Device 2F132B (11,000-227)   =$10,773 
 

c.  For Technical Documentation and Records and Reports services. 
 
Example: 

Known Data: 
(A) Lot size   20 Units 
(B) Sample Size   5 Units 
(C) Defectives found   3 Units 
(D) Defectives Corrected  3 Units 
 
Calculation: 
(1)  Device 2FXXX Monthly FFP       $11,000 
(2)  Monthly Supply Support Allowance     -$1,000 
(3)  Base cost for deduction (11,000-1,000=10,000)    =$10,000 
(4)  Payment (%) for services (Col. 6 of PRS Chart)   1% 
(5)  Payment for acceptable service (10,000 X 0.01)   $   100 
(6)  Percent of found Unacceptable      60% 
 (Defectives/Sample Size = 3/5) 
(7)  Credit for corrections (See para. 6.5.1)    15% 
 (Corrections/Lot Size = 3/20) 
(8)  Deduction 45% (60%-15%); (100 X 0.45)     $    45 
(9)  Monthly Payment for Device 2FXXX (11,000-45)    =$10,955 
 

d.  Janitorial Service Deduction. 
 
Examples: 
1)  CLIN Value         $2,000 
(3) Defects (Deduction 10% - See para. 6.3.b) (2,000X0.10)  -$ 200 
 CLIN Payment (2,000-200)      =$1,800 
 
2)  CLIN Value         $2,000 
6 Defects (Deduction 25% - See para. 6.3.b)(2,000X25%)  -$ 500 
 CLIN Payment (2,000-500)      =$1,500 

 
e.  Access Control Deduction. 

 
Examples: 
1) CLIN Value         $4,000 
(1) Major Defect (Deduction 25%-See para. 6.3.b) 
 (4,000 X 0.25)        -$1,000 
 CLIN Payment (4,000-1,000)      =$3,000 
 
2) CLIN Value         $4,000 
(7) Minor Defects (Deduction 25%-See para. 6.3.b) 
 (4,000 X 0.25)        -$1,000 
CLIN Payment (4,000-1,000)       =$3,000 
 
6.6  On-Call Services - Contractor Measurement Factor (CMF). 
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a. The Contractor shall be paid the unit price for a 95-100% Contractor 
Maintenance Factor (CMF) for each Maintenance Equipment Group (MEG) 
requirement.  A MEG is any defined group of equipment items whose CMS is 
singularly priced at a group in a task order.  Failure to achieve a monthly 
CMF of at least 95% for any calendar month shall result in a reduction of the 
monthly payment amount for non-performance of services.  The percent to be 
deducted for non-performance of services for deficient CMF are set forth in 
the Schedule of Deductions in Addendum A, paragraph 6.3.b. 
 

b. CMF for a reporting period (usually one month) is based on the 
average CMF for each individual maintenance/service action on the Maintenance 
Equipment Group item. 
 

c. Maintenance Turn-Around Time Start/Finish.  Turn-around time for a 
CMS maintenance/service action starts upon Contractor Government notification 
(in person, by phone or otherwise) or Contractor discovery of the need for a 
repair on a MEG item, and continues to accumulate hour-for-hour until action 
complete.  A Maintenance Action Form (MAF) will be used to formally record 
the date and time that each maintenance action is reported to the Contractor.  
Turn-Around Time ends when the device(s) is returned to a Ready for Training 
(RFT) condition as determined by the COR. 
 

d. Hours-to-Repair.  Hour-to-repair is that portion of turn-around time 
for each maintenance/service action that falls within the MEG’s CMS 
Maintenance Support Hours. The CMF associated with each MEG 
maintenance/service action’s hour-to-repair, is determine using the charts 
below: 
 
The following applies: 
  
Hours-to- Repair 0-4 >4-8 >8-12 >12-16 >16-20 >20-24 >24 
Single Action CMF 1.0 0.95 0.90 0.85 0.80 0.70 0.60 
 

e. Non-chargeable downtime, as defined in Section 2 of the basic FTSS 
III SOW, is not used in calculating hours to repair.  Determination as to 
whether downtime is chargeable or non-chargeable will be made by the COR.  
Definitions of terms used in determination of the CMF are contained in part 2 
of the basic FTSS III SOW. 
 

f. Computer-Based Trainers (CBTs) will have their CMF based on the 
average CMF of their Student Stations.  Turn-around time on the server and 
its systems, e.g., power conditioning, control terminals, peripherals, etc., 
will count against all associated student stations.  The average CMF for the 
number of student stations will result in the CMF for a CBT.  Other 
maintenance trainers will have their CMF based on their turn-around time 
alone.   
 
6.7 Acceptance of Re-performance or Late Performance.  At the sole discretion 
of the Government, the Contractor may be required to re-perform or perform 
late any or all unacceptable work disclosed during Government inspection, 
including defective and incomplete performance.  The Government will notify 
the Contractor of which defective services shall be corrected and shall 
provide a time frame for their correction. 
 

a.  When the Government requires correction of selected defective 
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services discovered by random sampling, the Contractor's original inspection 
results shall not be modified upon re-inspection of selected defective 
services discovered by random sampling, since the sample reflects only a 
portion of the service lot.  However, if the AQL is exceeded for a 
performance period, payment reduction shall be offset by a credit for re-
performance or late performance of sample defective services during that 
period IAW the payment computation method below. 
 
Credit Correction Payment Computation for correction of defective services: 
(A) Lot size   100 Units 
(B) Sample Size    20 Units 
(C) Defectives found   5 Units 
(D) Defectives Corrected  2 Units 
 
Credit Correction Calculation: 
(1)  Percent (%) of Sample found Unacceptable (Defectives/Sample Size = 5/20) 25.0% 
(2)  Credit for corrections (Corrections/Lot Size = 2/100)    2.0% 
(3)  Deduction (25%-2%))         23.0% 
 

b.  Where the Government requires re-performance or late performance of 
all defective service in a lot, the Contractor shall resubmit the entire 
service lot for inspection when the government late or re-performance of all 
defective services in a lot.  The re-inspection results shall determine the 
credit for that performance period. 
 
6.8 Contract Discrepancy Report.  When the Contractor is repeatedly respon-
sible for exceeding the limits of unacceptable performance, a Contract 
Discrepancy Report (CDR) will be prepared by the COR and issued to the 
Contractor by the Contracting Officer. The Contractor shall explain in 
writing, in Block 10 of the CDR; why performance was unacceptable; how 
performance will be returned to acceptable levels; and how recurrence of the 
problem will be prevented in the future. 
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6.9. COMS Performance Requirements Summary (PRS). 
 

COMS Performance Requirements Summary (PRS) 

Required 
Service Standard 

Maximum 
Allowable 
Degree of 
Deviation 

from 
Requirement 

AQL 

Lot Size Method of 
Surveillance 

Maximum 
Payment % 
for Meeting 
the AQL 

Column No. 1 Column No. 2 Column No. 3 Column No. 4 Column No. 5 Column No. 6 

1. Contractor 
Performance 
Factor SOW Part 
6.4 
 
Contractor 
Measurement 
Factor On-call 
SOW Part 6.6 

Contractor Performance 
Factor at  100% during 
each  month 
 
Contractor Measurement 
Factor at 100% each 
month 

5% 

Total number of 
contracted 
training time/ 
maintenance 
support hours 
specified for 
each trainer for 
the month being 
inspected. 

100% 
Inspection 74% 

2. Trainer 
Maintenance SOW 
4.3 

Maintenance practices 
IAW maintenance and 
support plan 
(Contractors Proposal) 
and applicable 
instructions, standards 
and procedures in the 
TDSP. 

0% 

Total monthly 
services based on 
the average of 
the current 
month, previous 
month or previous 
three months of 
initiated MAFs 
for each trainer. 

See note 12% 

3. Preventive 
Maintenance SOW 
4.3.2.5 

Scheduled maintenance 
accomplished IAW device 
technical documentation 
and PMS requirements 
(unless waiver granted 
by COR prior to due 
date). 

0% 

Total number of 
PMS MAFs for each 
trainer in the 
month being 
inspected. 

See note 12% 

4. Technical 
Data and 
Support Package 
SOW 4.4.4 

Government provided 
documentation is 
maintained in good and 
useable condition with 
all authorized changes 
incorporated within one 
month of receipt and no 
unauthorized changes 
incorporated. 

0% 

Number of 
publication 
changes provided 
to the Contractor 
in the previous 
month. 

100% 1% 

5. Records and 
reports SOW 4.7 

Required requisitions, 
records, and reports 
timely, accurate and 
legible. 

0% 

Total number of 
records, reports 
and requisitions 
submitted during 
the month. 

See note 1% 

Note: Method of surveillance will be either 100% or random sample depending on lot 
size. 
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6.10 Janitorial Performance Requirements Summary (PRS). 
 

Required 
Service Standard 

Maximum 
Allowable 
Degree of 

Deviation from 
Requirement AQL 

Lot Size Method of 
Surveillance 

Maximum 
Payment % for 
Meeting the 

AQL 

Column No. 1 Column No. 2 Column No. 3 Column No. 4 Column No. 5 Column No. 6 

1.  Janitorial 
SOW 4.2.2 and 
Janitorial 
Appendix G 

Requirements of 
SOW and 
Janitorial 
Appendix AJ1 are 
met. 

Less than 3 
defects/ month 

The total 
number of 
working days 
in the month. 

See note 100% 

2. Security and 
Access Control 
SOW 4.2.7 

Security and 
Access Control 
maintained IAW 
written 
instructions / 
regulations. 

Less than 2 
minor defects/ 
month 

The total 
number of 
working days 
in the month. 

See note 100% 

Note: Method of surveillance will be either 100% or random sample depending on lot 
size 

 




